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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A Abbreviations (Sheet 1 of 2) 

A10B Abbreviations (Sheet 2 of 2) 

A10C Lines and Symbols (Sheet 1 of 3) 

A10D Lines and Symbols (Sheet 2 of 3) 

A10E Lines and Symbols (Sheet 3 of 3) 

A10F Legend - Soil (Sheet 1 of 2) 

A10G Legend - Soil (Sheet 2 of 2) 

A10H Legend - Rock 

A20A Pavement Markers and Traffic Lines, Typical Details 

A20B Pavement Markers and Traffic Lines, Typical Details 

A20D Pavement Markers and Traffic Lines, Typical Details 

RSP A24A Pavement Markings - Arrows 

A24D Pavement Markings - Words 

RSP A24E Pavement Markings - Words, Limit and Yield Lines 

A62A Excavation and Backfill - Miscellaneous Details 

A62D Excavation and Backfill - Concrete Pipe Culverts 

A62DA Excavation and Backfill - Concrete Pipe Culverts - Indirect Design Method 

A62E Excavation and Backfill - Cast-In-Place Reinforced Concrete Box and Arch 
Culverts 

A62F Excavation and Backfill - Metal and Plastic Culverts 

A73A Object Markers 

A73B Markers 

A73C Delineators, Channelizers and Barricades 

A76A Concrete Barrier Type 60 

A76B Concrete Barrier Type 60 

A76J Concrete Barrier - Wildlife Passageway (Type S) 

A76K Concrete Barrier - Wildlife Passageway (Type M) 

A76L Concrete Barrier - Wildlife Passageway (Type L) 

A77A1 Metal Beam Guard Railing - Standard Railing Section (Wood Post with Wood 
Block) 

A77B1 Metal Beam Guard Railing - Standard Hardware 

A77C1 Metal Beam Guard Railing - Wood Post and Wood Block Details 
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A77C4 Metal Beam Guard Railing - Typical Railing Delineation and Dike Positioning 
Details 

A77J3 Metal Beam Guard Railing - Connections to Abutments and Walls 

A77J4 Metal Beam Guard Railing - Transition Railing (Type WB) 

A81A Crash Cushion, Sand Filled (Unidirectional) 

A81B Crash Cushion, Sand Filled (Unidirectional) 

A81C Crash Cushion, Sand Filled (Bidirectional) 

A85 Chain Link Fence 

A85A Chain Link Fence Details 

RSP A85B Chain Link Fence Details 

A87B Hot Mix Asphalt Dikes 

RSP D73 Drainage Inlets 

D74B Drainage Inlets 

D74C Drainage Inlet Details 

D75A Steel Pipe Inlets 

D75B Concrete Pipe Inlets 

D75C Pipe Inlets - Ladder and Trash Rack Details 

RSP D77A Grate Details 

RSP D77B Bicycle Traversable Grate Details 

D78A Gutter Depressions 

D78B Inlet Depressions - Concrete Shoulders 

D78C Inlet Depressions - Hot Mix Asphalt Shoulders 

D79 Precast Reinforced Concrete Pipe - Direct Design Method 

D79A Precast Reinforced Concrete Pipe - Direct Design Method 

D88 Construction Loads on Culverts 

D88A Strut Details for Structural Steel Pipes, Arches and Vehicular Undercrossing 

D94A Metal and Plastic Flared End Sections 

D94B Concrete Flared End Sections 

D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and 
Strap and Angle Connections 

D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers 

D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands 

D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint 

D97F Corrugated Metal Pipe Coupling Details No. 6 - Positive Joint 

D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and 
Positive Joints 

D97I Corrugated Polyvinyl Chloride Pipe with Smooth Interior - Standard and Positive 
Joints 



Contract No.  04-2A2504 
v 

D98C Grated Line Drain Details 

H1 Landscape and Erosion Control - Abbreviations 

H2 Landscape - Symbols 

H51 Erosion Control Details - Fiber Roll and Compost Sock 

H52 Rolled Erosion Control Product 

T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

RSP T13 Traffic Control System for Lane Closure on Two Lane Conventional Highways 

T51 Temporary Water Pollution Control Details (Temporary Silt Fence) 

T53 Temporary Water Pollution Control Details (Temporary Cover) 

T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T57 Temporary Water Pollution Control Details (Temporary Check Dam) 

T58 Temporary Water Pollution Control Details (Temporary Construction Entrance) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility) 

T61 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection) 

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection) 

T63 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection) 

T64 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection) 

T65 Temporary Water Pollution Control Details [Temporary Fence (Type ESA)] 

B0-3 Bridge Details 

RSP B3-5 Retaining Wall Details No. 1 

RSP B11-47 Cable Railing 

B11-56 Concrete Barrier Type 736 

RS1 Roadside Signs, Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 

RS3 Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3 

RS4 Roadside Signs, Typical Installation Details No. 4 

S89 Roadside Sign - Formed Single Sheet Aluminum Panel 

S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape 

ES-1A Electrical Systems (Legend, Notes and Abbreviations) 
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ES-1B Electrical Systems (Legend, Notes and Abbreviations) 

ES-1C Electrical Systems (Legend, Notes and Abbreviations) 

ES-2A Electrical Systems (Service Equipment) 

ES-2C Electrical Systems (Service Equipment Notes, Type III Series) 

ES-2D Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram, 
Type III - A Series) 

ES-3C Electrical Systems (Controller Cabinet Foundation Details) 

ES-4A Electrical Systems (Signal Heads and Mountings) 

ES-4C Electrical Systems (Vehicular Signal Heads and Mountings) 

ES-5A Electrical Systems (Detectors) 

ES-5B Electrical Systems (Detectors) 

ES-5C Electrical Systems (Detector, Pedestrian Push Button and Signs) 

ES-5D Electrical Systems (Curb Termination and Handhole) 

ES-6G Electrical Systems (Lighting Standard, Type 32) 

ES-7A Electrical Systems (Signal and Lighting Standard, Type TS, and Pedestrian Push 
Button Post) 

ES-7B Electrical Systems (Signal and Lighting Standard - Type 1 and Equipment 
Numbering) 

ES-7M Electrical Systems (Signal and Lighting Standard - Detail No. 1) 

ES-7N Electrical Systems (Signal and Lighting Standard - Detail No. 2) 

ES-7O Electrical Systems (Signal and Lighting Standard - Detail No. 3) 

RSP ES-8A Electrical Systems (Pull Box) 

RSP ES-10A Electrical Systems (Isofootcandle Diagrams) 

ES-11 Electrical Systems (Foundation Installations) 

ES-13A Electrical Systems (Splicing Details) 

ES-13B Electrical Systems (Fuse Rating, Kinking and Banding Detail) 
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CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Tuesday, October 8, 2013 

Dated August 19, 2013 

General work description:  Roadway Realignment and Construct Retaining Walls 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA 
COUNTY NEAR GILROY AT VARIOUS LOCATIONS FROM 0.2 MILE NORTH OF BELLA VISTA LANE 
TO 0.2 MILE EAST OF WATSONVILLE ROAD. 

District-County-Route-Post Mile:  04-SCl-152-0.1/5.2 

Contract No. 04-2A2504 

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes 
a majority of the work. 

The DBE Contract goal is 11 percent. 

Federal-aid project no.: 

HSSTP-S152(080)E 
 

For the Federal training program, the number of trainees or apprentices is 9. 

Bids must be on a unit price basis. 

Complete the work within 700 working days. 

The estimated cost of the project is $14,100,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 1727 30th Street, Bidders' 
Exchange, MS 26, Sacramento, CA 95816. Bids received after this time will not be accepted. Department 
staff will direct the bidders to the bid opening. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor 
are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. 

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage 
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rate. The Department does not accept lower State wage rates not specifically included in the federal 
minimum wage determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. Where federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal 
minimum wage rate that most closely approximates the duties of the employees in question. 

The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

AM 
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BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM 

2 080050 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)   

LS 
LUMP SUM 

3 090100 TIME-RELATED OVERHEAD (WDAY)    WDAY 700 

4 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

5 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

6 120149 TEMPORARY PAVEMENT MARKING (PAINT)    LF 1,110 

7 120151 TEMPORARY TRAFFIC STRIPE (TAPE)    LF 95,100 

8 120165 CHANNELIZER (SURFACE MOUNTED)    EA 980 

9 120300 TEMPORARY PAVEMENT MARKER    EA 2,340 

10 026336 TEMPORARY SIGNAL SYSTEM (LOCATION 1)    LS 
LUMP SUM 

11 026337 TEMPORARY SIGNAL SYSTEM (LOCATIONS 2 
AND 3)   

LS 
LUMP SUM 

12 026338 TEMPORARY SIGNAL SYSTEM (LOCATION 4) 
(STAGES 1 AND 2)   

LS 
LUMP SUM 

13 026339 TEMPORARY SIGNAL SYSTEM (LOCATION 4) 
(STAGES 3 AND 4)   

LS 
LUMP SUM 

14 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS)    LS 
LUMP SUM 

15 129000 TEMPORARY RAILING (TYPE K)    LF 17,900 

16 129100 TEMPORARY CRASH CUSHION MODULE    EA 66 

17 026340 TEMPORARY CRASH CUSHION MODULE 
(ABSORB 350 TL2)   

EA 56 

18 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

19 130300 PREPARE STORM WATER POLLUTION 
PREVENTIONPLAN   

LS 
LUMP SUM 

20 130310 RAIN EVENT ACTION PLAN    EA 125 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 130320 STORM WATER SAMPLING AND ANALYSIS DAY    EA 75 

22 130330 STORM WATER ANNUAL REPORT    EA 4 

23 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL)   

EA 10 

24 130530 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX)   

SQYD 21,500 

25 130570 TEMPORARY COVER    SQYD 200 

26 130610 TEMPORARY CHECK DAM    LF 400 

27 130620 TEMPORARY DRAINAGE INLET PROTECTION    EA 74 

28 130640 TEMPORARY FIBER ROLL    LF 18,000 

29 130670 TEMPORARY REINFORCED SILT FENCE    LF 19,200 

30 130680 TEMPORARY SILT FENCE    LF 900 

31 130710 TEMPORARY CONSTRUCTION ENTRANCE    EA 5 

32 130730 STREET SWEEPING    LS 
LUMP SUM 

33 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM 

34 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE (HAZARDOUS WASTE)   

LF 19,400 

35 150662 REMOVE METAL BEAM GUARD RAILING    LF 230 

36 150668 REMOVE FLARED END SECTION    EA 6 

37 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE    LF 15,500 

38 150722 REMOVE PAVEMENT MARKER    EA 2,430 

39 150742 REMOVE ROADSIDE SIGN    EA 4 

40 150809 REMOVE CULVERT (LF)    LF 290 



Contract No.  04-2A2504 
5 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

41 150820 REMOVE INLET    EA 11 

42 150821 REMOVE HEADWALL    EA 4 

43 026341 RESET TEMPORARY CRASH CUSHION MODULE 
(LOCATIONS 2 AND 3)   

EA 6 

44 152370 RELOCATE MAILBOX    EA 4 

45 152430 ADJUST INLET    EA 2 

46 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT    SQYD 9,350 

47 153221 REMOVE CONCRETE BARRIER    LF 320 

48 153247 REMOVE CONCRETE (MISCELLANEOUS) (CY)    CY 3 

49 158210 RESET TEMPORARY RAILING (TYPE K)    LF 4,260 

50 160102 CLEARING AND GRUBBING (LS)    LS 
LUMP SUM 

51 190101 ROADWAY EXCAVATION    CY 33,500 

52 
(F) 

192037 STRUCTURE EXCAVATION (RETAINING WALL)    CY 466 

53 
(F) 

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL)    CY 7,713 

54 
(F) 

193013 STRUCTURE BACKFILL (RETAINING WALL)    CY 325 

55 
(F) 

193028 STRUCTURE BACKFILL (SOIL NAIL WALL)    CY 629 

56 200002 ROADSIDE CLEARING    LS 
LUMP SUM 

57 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL)    EA 6 

58 210270 ROLLED EROSION CONTROL PRODUCT 
(NETTING)   

SQFT 87,700 

59 210300 HYDROMULCH    SQFT 239,000 

60 210350 FIBER ROLLS    LF 4,100 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

61 210420 STRAW    SQFT 109,000 

62 210430 HYDROSEED    SQFT 239,000 

63 210600 COMPOST    SQFT 239,000 

64 210630 INCORPORATE MATERIALS    SQFT 42,000 

65 260203 CLASS 2 AGGREGATE BASE (CY)    CY 17,100 

66 290201 ASPHALT TREATED PERMEABLE BASE    CY 230 

67 390132 HOT MIX ASPHALT (TYPE A)    TON 13,300 

68 390134 HOT MIX ASPHALT (OPEN GRADED)    TON 3,110 

69 026342 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN 
INDENTATION)   

STA 93 

70 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)    LF 1,900 

71 395001 LIQUID ASPHALT, SC-70 (PRIME COAT)    TON 8 

72 397005 TACK COAT    TON 55 

73 460300 SOIL NAIL    LF 47,015 

74 510060 STRUCTURAL CONCRETE, RETAINING WALL    CY 120 

75 
(F) 

510502 MINOR CONCRETE (MINOR STRUCTURE)    CY 210 

76 
(F) 

520103 BAR REINFORCING STEEL (RETAINING WALL)    LB 250,592 

77 
(F) 

530200 STRUCTURAL SHOTCRETE    CY 891 

78 
(F) 

044447 SCULPTED SHOTCRETE    CY 1,472 

79 560248 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED)   

SQFT 160 

80 560249 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-UNFRAMED)   

SQFT 48 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

81 560252 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED)   

SQFT 100 

82 566011 ROADSIDE SIGN - ONE POST    EA 23 

83 566012 ROADSIDE SIGN - TWO POST    EA 4 

84 026343 STAINING GALVANIZED SURFACES    LF 180 

85 044448 PREPARE AND STAIN SCULPTED SHOTCRETE    SQFT 45,858 

86 
(F) 

598001 ANTI-GRAFFITI COATING    SQFT 10,947 

87 620060 12" ALTERNATIVE PIPE CULVERT    LF 380 

88 620100 18" ALTERNATIVE PIPE CULVERT    LF 3,330 

89 620140 24" ALTERNATIVE PIPE CULVERT    LF 25 

90 620180 30" ALTERNATIVE PIPE CULVERT    LF 170 

91 665003 6" CORRUGATED STEEL PIPE 
 (.079" THICK)    

LF 150 

92 667024 42" X 29" CORRUGATED STEEL PIPE ARCH (.109" 
THICK)   

LF 8 

93 681103 3" PLASTIC PIPE (EDGE DRAIN)    LF 640 

94 681107 3" PLASTIC PIPE (EDGE DRAIN OUTLET)    LF 90 

95 700639 36" CORRUGATED STEEL PIPE INLET (.109" 
THICK)   

LF 110 

96 703233 GRATED LINE DRAIN    LF 460 

97 705307 12" ALTERNATIVE FLARED END SECTION    EA 15 

98 705311 18" ALTERNATIVE FLARED END SECTION    EA 1 

99 705319 30" ALTERNATIVE FLARED END SECTION    EA 2 

100 705411 42" X 29" STEEL FLARED END PIPE ARCH 
SECTION   

EA 2 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

101 719589 MINOR CONCRETE (BACKFILL)    CY 5 

102 721017 ROCK SLOPE PROTECTION (FACING, METHOD 
B) (CY)   

CY 12 

103 721431 CONCRETE (CONCRETE APRON)    CY 80 

104 721810 SLOPE PAVING (CONCRETE)    CY 42 

105 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8)    SQYD 38 

106 
(F) 

750001 MISCELLANEOUS IRON AND STEEL    LB 18,422 

107 750008 FRAME AND COVER    EA 6 

108 
(F) 

044449 MISCELLANEOUS METAL (SAFETY HOOK)    LB 3,819 

109 820107 DELINEATOR (CLASS 1)    EA 200 

110 820130 OBJECT MARKER    EA 9 

111 
(F) 

839527 CABLE RAILING (MODIFIED)    LF 3,649 

112 839541 TRANSITION RAILING (TYPE WB)    EA 2 

113 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM    EA 2 

114 044450 CONCRETE BARRIER (TYPE 60D MODIFIED)    LF 3,649 

115 026344 CONCRETE BARRIER (TYPE 60C MODIFIED)    LF 480 

116 839726 CONCRETE BARRIER (TYPE 736A)    LF 170 

117 840501 THERMOPLASTIC TRAFFIC STRIPE    LF 52,000 

118 840506 8" THERMOPLASTIC TRAFFIC STRIPE    LF 410 

119 840515 THERMOPLASTIC PAVEMENT MARKING    SQFT 610 

120 840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
12-3)   

LF 480 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

121 840666 PAINT PAVEMENT MARKING (2-COAT)    SQFT 640 

122 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 2,920 

123 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS 
LUMP SUM 

124 026345 MODIFY VARIABLE MESSAGE SIGN    LS 
LUMP SUM 

125 999990 MOBILIZATION    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 
 

 
 

 
 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 
 

 
 

 

 
 
 

 
 

 

 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

026336 TEMPORARY SIGNAL SYSTEM (LOCATION 1) 12 

026337 TEMPORARY SIGNAL SYSTEM (LOCATIONS 2 AND 3) 12 

026338 TEMPORARY SIGNAL SYSTEM (LOCATION 4) (STAGES 1 AND 2) 12 

026339 TEMPORARY SIGNAL SYSTEM (LOCATION 4) (STAGES 3 AND 4) 12 

026340 TEMPORARY CRASH CUSHION MODULE (ABSORB 350 TL2) 12 

026341 RESET TEMPORARY CRASH CUSHION MODULE (LOCATIONS 2 AND 3) 15 

026342 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATION) 39 

044447 SCULPTED SHOTCRETE 53 

026343 STAINING GALVANIZED SURFACES 53 

044448 PREPARE AND STAIN SCULPTED SHOTCRETE 59 

044449 MISCELLANEOUS METAL (SAFETY HOOKUP)  75 

044450 CONCRETE BARRIER (TYPE 60D MODIFIED)   83 

026344 CONCRETE BARRIER (TYPE 60C MODIFIED)   83 

026345 MODIFY VARIABLE MESSAGE SIGN 86 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 

Included in the Information Handout USFWS Biological Opinion File No. 81420-2009-F-
1058-2 
USFWS Amended Biological Opinion File No. 81420-
2009-F-1058-R001 
USACE Nationwide 404 Permit 
RWQCB 401 Permit 
California Department of Fish and Wildlife Lake or 
Streambed Alteration Agreement No. 1600-2012-0208-
R3 
National Marine Fisheries Service Concurrence Letter 
No. SWR-2012-4877 
2010 Final Environmental Impact Report/Environmental 
Assessment 
Addendum to Final  Environmental Impact Report 
Alternative In-Line Terminal System 
Foundation Report for the Nine Proposed Soil Nail 
Walls, dated March 6, 2012 

Available as specified in the Standard 
Specifications 

Cross sections 
 

Included with the project plans Log Test of Boring 
  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

 

Add to section 5-1.09A: 

The Department encourages the project team to exhaust the use of partnering in dispute resolution 
before engagement of an objective third party. 

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be 
appropriate and effective in clarifying issues and resolving all or part of a dispute. 

To afford the project team enough time to plan and hold the session, a maximum of 20 days may be 
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim 
Record. 

To allow this additional referral time, the project team must document its agreement and intention in the 
dispute resolution plan of the partnering charter. The team may further document agreement of any 
associated criteria to be met for use of the additional referral time. 

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43. 
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Replace section 5-1.20D with: 

5-1.20D  Occupied Improvements within the Right-of-Way 

Occupied improvements are within the right-of-way at: 

 
Parcel Number Owner Possession Date 

62530 County of Santa Clara July 31, 2013 
62531 County of Santa Clara July 31, 2013 
62532 County of Santa Clara July 31, 2013 
62533 Arthur Purdy TR; Tiffany Hill; and Auristela 

Ruffinella TR 
October 16, 2013 

 
Do not take any action that will result in unnecessary inconvenience or disproportionate injury to or that is 
coercive in nature to the occupants of the improvements. 

 

Add to section 5-1.36D: 

The utility owner will relocate a utility shown in the following table before the corresponding date shown: 

Utility Relocation and Date of the Relocation 
Utility Location Date 

Pacific Gas and Electric Company Location 5 from Sta 250+00 to Sta 
275+00 

10-15-13 

Verizon Location 4 from Sta 132+00 to Sta 
172+50 and Location 5 from Sta 
250+00 to Sta 275+00 

10-15-13 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 

 

Add to section 6-2.03: 

The Department furnishes you with: 

• Loop detector sensor units 
• Model 170E controller assemblies, including controller units, completely wired controller cabinets, and 

detector sensor units 
• Model 2070E controller unit 
 
The Department furnishes you with completely wired controller cabinets with auxiliary equipment but 
without controller unit at Caltrans Maintenance Station, 30 Rickard Street, San Francisco, CA  94134. At 
least 48 hours before you pick up the materials, inform the Engineer of what you will pick up and when 
you will pick it up. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 

Replace section 7-1.02K(6)(j)(iii) with: 

7-1.02K(6)(j)(iii)  Earth Material Containing Lead 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material 
containing lead. 

Submit a lead compliance plan. 

Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg 
total lead and below 5 mg/L soluble lead. The material on the job site: 

1. Is not a hazardous waste 
2. Does not require disposal at a permitted landfill or solid waste disposal facility 
 
Lead has been detected in material to a depth of 18 feet in unpaved areas of the highway. Levels of lead 
found on the job site range from less than 1 to 560 mg/kg total lead with an average concentration of 32 
mg/kg total lead as analyzed by EPA test method 6010 or EPA test method 7000 series and based upon 
a 95 percent upper confidence limit. Levels of lead found within the project limits have a predicted 
average soluble concentration of less than 0.5 mg/L as analyzed by the California Waste Extraction Test 
and based upon a 95 percent upper confidence limit. 

Handle the material under all applicable laws, rules, and regulations, including those of the following 
agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region_3—Central Coast 
3. CA Department of Toxic Substances Control 
 

If the material is disposed of: 

1. Disclose the lead concentration of the material to the receiving property owner when obtaining 
authorization for disposal on the property 

2. Obtain the receiving property owner's acknowledgment of lead concentration disclosure in the written 
authorization for disposal 

3. You are responsible for any additional sampling and analysis required by the receiving property 
owner 

 
If you choose to dispose of the material at a commercial landfill: 

1. Transport it to a Class III or Class II landfill appropriately permitted to receive the material 
2. You are responsible for identifying the appropriately permitted landfill to receive the material and for 

all associated trucking and disposal costs, including any additional sampling and analysis required by 
the receiving landfill 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 55 days after receiving notice that the Contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. Notification DRA or DRB nominee and disclosure statement 
 
You may enter the job site only to measure controlling field dimensions and locating utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and 

accepted by the vendor. The statement must show the dates that the materials will be shipped. 
5. Written statement from the vendor that the order for structural steel has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
 
You may start job site activities before the 55th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 55th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, 
submit a separate notice for each location. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

 

Add to section 9-1.16C: 

The following items are eligible for progress payment even if they are not incorporated into the work: 

1. Soil Nail 
2. Bar Reinforcing Steel 
3. Alternative Pipe Culvert 
4. Corrugated Steel Pipe 
5. Corrugated Steel Pipe Arch 
6. Grated Line Drain 
7. Alternative Flared End Section 
8. Steel Flared End Pipe Arch Section 
9. Precast Concrete Pipe Inlet 
10. Miscellaneous Drainage Facilities 
11. Miscellaneous Iron and Steel 
12. Railings 
13. Alternative In-Line Terminal System 
14. Pavement Markers 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

 

Add to section 10-1.02 of the RSS for section 10-1: 

Do not place the uppermost layer of new pavement until all underlying conduits and loop detectors are 
installed. 

Before starting the traffic signal functional test at any location, all items of work related to signal control 
must be completed and all roadside signs, pavement delineation, and pavement markings must be in 
place at that location. 

Construction of the new structural section adjacent to the existing traveled way must be performed in 
successive and once all operations are under way concurrent operations of excavating, preparing 
subgrade, placing base materials, and paving. Excavation within 5 feet of the existing traveled way must 
not precede the paving operation by more than 2 working days unless: 

1. Authorized 
2. Material is placed and compacted against the vertical cuts within 5 feet of the existing traveled way. 

During excavation operations, native material may be used for this purpose except once the placing 
of the structural section starts, structural material must be used. Place the material up to the top of 
the existing pavement and taper at a slope of 4:1 (horizontal:vertical) or flatter to the bottom of the 
excavation. Do not use treated base for the taper. 

 
At the end of each working day if a difference in excess of 0.2 feet exists between the elevation of the 
existing pavement and the elevation of an excavation within 8 feet of the traveled way, place and compact 
material against the vertical cut adjacent to the traveled way. During the excavation operation, you may 
use native material for this purpose except once the placing of the structural section starts, structural 
material must be used. Place the material up to the top of the existing pavement and taper at a slope of 
4:1 (horizontal:vertical) or flatter to the bottom of the excavation. Do not use treated base for the taper. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

 

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's Traffic 
Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 

12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum panels 
complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective sheeting on the 
Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue 
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway 
Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as follows: 

HIGHWAY CONSTRUCTION 

The legend for the types of funding on construction project funding signs must read as follows and in the 
following order: 

FEDERAL HIGHWAY TRUST FUNDS 

STATE HIGHWAY FUNDS 

The Engineer will provide the year of completion for the legend on construction project funding signs. 
Furnish and install a sign overlay for the year of completion within 10 working days of notification. 

The legend for the year of completion on construction project funding signs must read as follows: 

YEAR OF COMPLETION 2018 

The size of the legend on construction project funding signs must be as described. Do not add any 
additional information unless authorized. 

12-2.03  CONSTRUCTION 

Install 2 Type 1 construction project funding signs at the locations designated by the Engineer before 
starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon completion of the 
project. 

12-2.04  PAYMENT 

Not Used 
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Add to section 12-3.12C: 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 
 

Replace section 12-3.16 with: 

12-3.16  TEMPORARY SIGNAL SYSTEM 

12-3.16A  General 

Section 12-3.16 includes specifications for temporary signal system (TSS).  TSS includes installing and 
maintaining temporary traffic signal, lighting, flashing beacons for traffic control, and temporary chain link 
fence and gate. 

Install the TSS system as shown on the sheet labeled E. The sheet title matches the bid item description. 

The Department furnishes Model 170E traffic signal controller assemblies, including wired cabinets, 
controller units, and loop detector sensor units. 

Furnish other materials and equipment for a TSS, including flashing beacons, signal heads, mast arms, 
luminaires, wood poles, conductors, and hardware. 

Material and equipment used in the TSS may be new or used but must be suitable for the intended use. 

Orient each signal face to be clearly visible to traffic approaching from the direction that the signal intends 
to control. 

12-3.16B  Operation 

Temporary traffic signal must operate at nominal 120 V(ac). Lighting must operate at 240 V(ac). 

Unless otherwise directed, the system must operate on a continuous, 24-hour basis except when it is 
necessary that traffic be controlled by flaggers. 

The Department will perform timing for the TSS. 

12-3.16C  Maintaining Temporary Signal System 

Maintain the TSS. 

If components in the TSS are damaged, displaced, or cease to operate or function as specified from any 
cause during the progress of the work, immediately repair or replace the components, then restore to the 
original condition. Components include signs, generator, flashing beacons, luminaires, and signal 
equipment. 

If the TSS is out of operation, provide flaggers, at your expense, to maintain traffic control until the traffic 
signals are returned to service. 

12-3.16D  Conduit 

Not used 

12-3.16E  Conductors and Wiring 

Conductors must be the types specified in section 86-2.08. 

Wrap conductors around the projecting end of conduit in pull boxes. Secure conductors and cables to the 
projecting end of the conduit in pull boxes. 

If conductors are installed across paved areas, suspend at least 25 feet above the roadway.  

If conductors are installed outside of paved areas, use one of the following methods: 

1. Install in conduit. If Type 1 or 2 conduit is used, the minimum depth must be 12 inches. If Type 3 
conduit is used, the minimum depth must be 18 inches. 

2. Suspend from wood poles with a minimum clearance of 25 feet from grade at any point. Install the 
portions of the conductor on the face of wood poles in Type 1 conduit. 
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Conductors to a terminal compartment or signal head on a pole may be spliced to through conductors of 
the same phase in a pull box adjacent to the pole. Do not splice conductors or cables except in pull boxes 
or in NEMA 3R enclosures. 

12-3.16F  Bonding and Grounding 

Comply with section 86-2.10. 

Provide effective grounding for the generator. 

12-3.16G  Service 

12-3.16G(1)  General 

Use generator system with an additional generator as a backup to provide power for the TSS. 

 
12-3.16G(2)  Commercial Power 

Not used 

12-3.16G(3)  Generator 

Generators must be 120/240 V(ac), 60 Hz, 2.5 kW minimum, continuous duty type. Generators must be 
powered by gasoline, LPG, or diesel engines operating at approximately 3,600 rpm. Engines must have 
automatic oil feed. Generator systems must be equipped to provide automatic start-stop operation, with a 
12 V starting system. Generator output circuits must have overcurrent protection with a maximum setting 
of 40 A or as shown. 

Fuel storage must be sufficient for times when the generator system operates unattended. 

Engines must be equipped with approved spark arrestors. 

12-3.16G(4)  Generator Operation 

Provide 2 generators. A single generator must operate the system. In the event of a failure to supply 
voltage for the system, the second generator must start automatically and transfer the system load upon 
reaching operating voltage. The first generator must have an automatic transfer switch. 

An automatic transfer switch must provide the following functions: 

1. Line voltage monitoring, and in the event of a power outage signal the generator to start 
2. Engine start delay, adjustable from 0 to 6 seconds, to prevent starting if the power outage is only 

momentary, and an engine stop delay, adjustable from 0 to 8 minutes, to allow the generator set to 
run unloaded to cool before shut down 

3. Transfer delay of 0 to 120 seconds to allow the generator to stabilize before connecting to the load, 
and retransfer delay of 0 to 32 minutes to allow the line voltage to stabilize 

4. "Load-No Load" switch to allow a test with or without load 
5. "Normal-Test" switch that will start and run the generator in the "Test" position. "Normal" position 

must return the generator to automatic operation 
6. Battery charger powered by the normal line voltage 
7. Generator voltage sensor that signals for a transfer if the generator output is ready 
 
Provide a mechanical interlock to prevent application of power to the load from both sources and to 
prevent backfeeding from the generator to the line. 

The automatic transfer switch must be rated at 100 A, 120/240 V(ac), 3 wire, single phase and be 
compatible with the generator furnished. 

12-3.16G(5)  Uninterruptible Power Supply 

The uninterruptible power supply (UPS) must be a computer grade system designed for 120 V, 60 Hz 
sine wave input/output, to carry 1200 watts of load with 0.75-power factor for not less than 10 minutes. 
The UPS must include all mechanical, electrical, and electronic devices and related circuitry to 
automatically provide a continuous supply of regulated alternating current power, free of transient 
disturbances and without any interruption upon failure or degeneration of the normal power source. When 
the system is operating from the normal power source, the rectifier/charger must convert the alternating 
current and supply the battery. 
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If normal power is not available, the static transformer switch must connect the static inverter output 
power to the critical load. The battery must maintain the flow of direct current power to the inverter, and 
the inverter must continue to supply the critical load without any interruption for the specified duration. 
The battery must be automatically equalized when normal power is restored. The static inverter unit must 
not be of ferro-resonant design. 

Provide front access to maintain the equipment. All metal surfaces, excluding heat sinks and bus bars, 
must be treated with a suitable permanent coating. 

12-3.16H  Department-Furnished Traffic Signal Controller Assembly 

Construct the temporary cabinet foundation platform as shown for Model 332L cabinets. Install the 
controller cabinet on the foundation platform and make field wiring connections to the terminal blocks in 
the controller cabinet. 

The Department furnishes a listing of field conductor terminations in each Department-furnished controller 
cabinet at the job site. 

The Department maintains all controller assemblies. 

12-3.16I  Detectors 

Loop detector sensor units are Department-furnished as part of the controller assembly. 

Loop detector lead-in cable must be Type B. 

Comply with section 86-5.01A. 

The front loop closest to the limit line must be located 1 foot from that line. The three other loops must be 
connected in parallel to each other and then connected in series with the front loop. 

12-3.16J Temporary 6' Chain Link Fence (Type CL-6) 

Comply with section 80-3. 

12-3.16K Temporary 4' Chain Link Gate (Type CL-6) 

Comply with section 80-10. 

Section 80-10,04 "Payment," does not apply. 

12-3.16L Completion and Restoration 

Backfill pole holes. 

Conductors installed in slots in paved areas may be abandoned in place when no longer required. 

 

Add to section 12-4.02A: 

Designated holidays are as shown in the following table: 

Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 
Washington's 
Birthday 

3rd Monday in February 

Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in 

November 
Christmas Day December 25th 
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If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Special days is:  the third Monday in January. 

Under a 1-way reversing traffic control operation, traffic may be stopped in 1 direction for periods not to 
exceed 5 minutes. After each stoppage, all accumulated traffic for that direction must pass through the 
work zone before another stoppage is made. 

The maximum length of a single stationary lane closure is 0.5 miles. 

Not more than 1 stationary lane closures will be allowed in each direction of travel at one time. 
Concurrent stationary closures must be spaced no closer than 5 miles apart. 

Freeway closure charts are for the roadway realignment, retaining wall construction, and other authorized 
work. 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area with 
fluorescent orange traffic cones or portable delineators. Place the cones or delineators on a taper in 
advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot intervals to a 
point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones or delineators 
for the taper. Use W21-5, "Shoulder Work," W21-5b, "Right/Left Shoulder Closed Ahead," and C30A(CA), 
"Shoulder Closed," signs mounted on crashworthy, portable sign supports with flags. The signs must be 
placed as ordered by the Engineer and be 48 by 48 inches in size. If a cone or delineator is displaced or 
overturned, immediately restore the device to its original position or location. 

A minimum of 1 paved traffic lane not less than 10 feet wide must be open for use by traffic. 

temporary railings or other protective work. The spacing shown in the table for falsework pavement 
lighting is the maximum distance from center to center, in feet, between fixtures. 

 

Add to section 12-4.02C: 

 

Replace "Reserved" in section 12-4.02D with: 
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Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays and Special Days 

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 

 
x 

H 
xx 

 
xx 

 
xx 

       

 SD 
xx 

         

 
x 

 
xx 

H 
xx 

 
xx 

       

  SD 
xx 

        

  
x 

 
xx 

H 
xx 

 
xx 

      

   SD 
xx 

       

  
x 

 
xx 

 
xx 

H 
xx 

 
xxx 

     

  
x 

 
xx 

 
xx 

SD 
xx 

 
xxx 

     

     
x 

H 
xx 

     

     
x 

SD 
xx 

     

      
x 

H 
xx 

    

      SD 
xx 

    

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

       SD 
xx 

   

 
Legend: 

 Refer to lane requirement charts 
x The full width of the traveled way must be open for use by traffic after 5:00 AM. 
xx The full width of the traveled way must be open for use by traffic. 
xxx The full width of the traveled way must be open for use by traffic until 11:00 PM. 
H Designated holiday 

SD Special day 
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Replace "Reserved" in section 12-4.05F with: 

Chart no. 1 
Conventional Highway Lane Requirements 

County: SCL Route/Direction:152 
Eastbound/Westbound 

PM: 0.0 / 5.2 

Closure limits: From The Santa Cruz County Line to 0.17 Mile East of The Watsonville Road 
Intersection 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays R R R R R R R R R R R R R R R    R R R R R R  

Fridays R R R R R R R R R R R R R       R R R R R  

Saturdays R R R R R R R R R R         R R R R R R  

Sundays R R R R R R R R R R R R   R R R R R R R R R R  

 
Legend: 

  

R Provide at least 1 through traffic lane, not less than 10 feet in width, for use by both directions of 
travel 

  

 Work allowed within the highway where shoulder or lane closure is not required 

  

REMARKS: 
 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes with stationary lane closures on 2-lane, 2-way 
highways. The traffic control system for a lane closure must comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Not Used 

12-5.03  CONSTRUCTION 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 

For a stationary lane closure made only for the work period, remove the components of the traffic control 
system from the traveled way and shoulder, except for portable delineators placed along open trenches 
or excavation adjacent to the traveled way at the end of each work period. You may store the 
components at selected central locations designated by the Engineer within the limits of the highway. 

Additional advance flaggers are required. 

You may use a pilot car to control traffic. If a pilot car is used for traffic control, the cones shown along the 
centerline need not be placed. The pilot car must have radio contact with personnel in the work area. 
Operate the pilot car through the traffic control zone at a speed not greater than 25 miles per hour. 
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12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as 
specified in section 12-1.03. 

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

13  WATER POLLUTION CONTROL 

Add to section 13-1.01A: 

 

The Central Coast (Region-3) RWQCB will review the authorized SWPPP. 

Add to section 13-3.01A: 

The project is risk level 2. 

Comply with  the permit issued by the Central Coast (Region-3) RWQCB for National Pollutant Discharge 
Elimination System (NPDES) Permit, Permit No. 34313WQ01." The Central Coast (Region-3) RWQCB  
permit governs stormwater and nonstormwater discharges resulting from construction activities in the 
project area. The Central Coast (Region-3) RWQCB permit may be viewed at 
http://www.waterboards.ca.gov/water_boards.shtml. 

 

Replace the 4th paragraph of section 13-4.03C(1) with: 

The following activities must be performed at least 150 feet from concentrated flows of stormwater, 
drainage courses, and inlets : 

1. Stockpiling materials 
2. Storing pile-driving equipment and liquid waste containers 
3. Washing vehicles and equipment in outside areas 
4. Fueling and maintaining vehicles and equipment 
 

Add to section 13-4.03G: 

Dewatering must comply with the provisions of Order No. R1-2009-0045 adopted by North Coast 
Regional Water Quality Control Board (General NPDES Permit No. CA 0024902 Waste Discharge 
Requirements for Low Threat Discharges to Surface Waters in the North Coast Region). 

The above-referenced PLAC is available at the North Coast Regional Water Quality Control Board's Web 
site. 

 

Replace 1st paragraph of section 13-6.03C with: 

Provide temporary drainage inlet protection around drainage inlets as changing conditions require. 
Drainage inlet protection must be Type 1, Type 2, Type 4A or Type 4B, as appropriate for conditions 
around the drainage inlet. 
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Add to section 13-6.03H: 

Temporary reinforced silt fence must be Type 1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 

 
Add to section 14-1.02A: 

An ESA exists on this project. 

Take the management measures shown in the following table for the corresponding ESA shown. Any 
access to an ESA other than that shown is prohibited. 
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ESA Management 

Identification Location Management measures 

Biological and Cultural ESA Biological ESA:  Entire extent 
along all project locations 6 
feet beyond the cut/fill line 
adjacent to wall construction, 
otherwise 5 feet beyond the 
cut/fill line (away from SR 
152).  
 
Cultural ESA:  Shares the 
Biological ESA at Location #5 
Santa Clara / SR 152 South 
Side, East Bound/ PM 4.73-
5.19 Rofinella Winery 4390 
Hecker Pass Rd. Gilroy, CA 

The Biological  and Cultural ESA 
will be demarcated by installing 
Type 1 Temporary Reinforced Silt 
Fence. Notify the Engineer 10 
working days prior to fence 
installation. 
 

Cultural ESA #1 Location 4 
Santa Clara / SR 152 
Eastbound and Westbound /  
PM 2.3-2.37 (Sta 121+50 to 
Sta 125+00) 

Before start of work, the Engineer 
and Cultural will delineate the ESA 
with orange marking paint and 
traffic cones along edge of 
pavement extending to Caltrans 
right of way. 
 
The Engineer must be notified 10 
working days prior to start of work.    
 
No project related activities may 
occur within the ESA. 

Cultural ESA #2 Location 4 
Santa Clara / SR 152 
Westbound / PM 2.45-2.5 
(STA 129+36 to STA 132+00) 

Before start of work, the Engineer 
and Cultural will delineate the ESA 
with orange marking paint and 
traffic cones starting 2 feet from 
the outermost edge of shoulder on 
the east side (westbound direction) 
of the road and extending to 
Caltrans right of way. 
 
The Engineer must be notified 10 
working days prior to start of work.  
No project related activities may 
occur within the ESA. 
 

   
Replace section 14-6.02 with: 

14-6.02  SPECIES PROTECTION 

14-6.02A  General 

Section 14-6.02 includes specifications for protecting regulated species or their habitat. 
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This project is within or near habitat for regulated species shown in the following table: 

 

Species Name 

California tiger salamander 
California red-legged frog 
Central California Coast Steelhead 
Foothill yellow-legged frog 
Western pond turtle 
White-tailed kite 
Burrowing owl 
Cooper’s hawk 
Sharp-shinned hawk 
Golden eagle 
Long-eared owl 
Merlin 
Yellow warbler 
Loggerhead shrike 
Purple martin 
San Francisco dusky-footed woodrat 

 
The Department anticipates nesting or attempted nesting by migratory and nongame birds from February 
1st to August 31st. 

 

14-6.02B  Material 

Not Used 

14-6.02C  Construction 

14-6.02C(1)  General 

Not Used 

14-6.02C(2)  Protective Radius 

Upon discovery of a regulated species, stop construction activities within a radius of the discovery or as 
defined in the table below. Immediately notify the Engineer. Do not resume activities until receiving 
notification from the Engineer. 

Regulated species 
name 

Protective radius 

Raptor and owl 
nests 

300 feet 

Non-raptor nests 100 feet 
California red-
legged frog 

50 feet 

 

14-6.02C(3)  Biological Resource Information 

Implement the following Biological Resource Information requirements. 

1. Workers must receive Biological Resource Information training before performing on-site work. 
Workers include laborers, tradesmen, material suppliers, equipment maintenance personnel, 
supervisors, foremen, office personnel, food vendors, and other personnel who stay on the project 
longer than 30 minutes.  

2. Provide the Engineer with an attendance list including the printed and signed name of each attendee 
of the Biological Resource Information Program. Provide the Engineer with the attendance list within 
2 working days following each environmental education session. Submit a separate attendance list for 
each subsequent session for new workers. 
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14-6.02C(4)  Protection Measures 

Within Species Protection Area 1, implement the following protection measures:  

1. Upon the day of removal, furnish the tags of felled trees to the Engineer. All trees that are removed 
and are not tagged, must be reported to the Engineer on the day of removal. 

2. Immediately report any information about take or suspected take of listed wildlife species not 
authorized in the biological opinion to the Engineer. 

3. Immediately report to the Engineer any observations of listed or sensitive plant and animal species. 
4. Remove trees between September 1 and January 31 to avoid impacts to nesting birds. If trees and 

shrubs must be cut or cleared between February 1 and August 31, contact the Engineer 15 working 
days prior to removal. 

5. If an arborist determines that trees within the Biological ESA will incur or have incurred sufficient 
damage to roots to lead to mortality; or limbs on trees within Biological ESA overhang the work area 
and impede construction, immediately notify the Engineer before tree and limb removal. 

6. Before working at the job site between December 1 and August 31, notify the Engineer 35 days 
before the start of work to allow the Department to conduct burrowing owl surveys. 

7. Notify the Engineer 30 days prior to the start of work to allow the Department to conduct San 
Francisco Dusky-Footed Woodrat surveys. 

8. Notify the Engineer 15 work days prior to the start of work to allow the Department to conduct 
Western pond turtle surveys. 

9. Work will be conducted from April 16 through October 14 except for limited vegetation clearing 
necessary to minimize effects to nesting birds. 

10.  Notify the Engineer 15 days before any work at the job site to allow the Department to conduct daily 
California red-legged frog surveys and to monitor vegetation removal. 

11. Cover all excavated, steep-walled holes or trenches more than one-foot deep at the end of each 
working day by plywood or similar materials as approved by the Engineer, or provide with one or 
more escape ramps constructed of earth fill or wooden planks. Before holes or trenches are filled, 
inspect for trapped animals. Inspect all pipes, culverts, or similar structures stored on the job site 
before they are moved, capped and/or buried. 

12. To the extent practicable, minimize night time construction. 
13. Do not stockpile within 50 feet from Bodfish Creek, Blackhawk Creek and the unnamed tributary of 

Bodfish Creek.  Do not stockpile at the Sprig Lake parking lot and trailhead. 
14. Work between the east bound lane edge of shoulder and the Biological ESA must be performed 

between June 15 to October 15 from station 0+00 to 170+00.  Revegetation work is not confined to 
this period. 

15. Work on the job site when 0.25-inch or less of precipitation is forecasted according to National 
Weather Service weather forecasts.  Following any precipitation event, work will begin only after 
runoff ceases and there is a 30% or lesser chance of precipitation for the following 24-hour period. 

16.  Notify the Engineer of the start and stop dates of construction, at least 10 days prior to the initiation of 
construction so that the Department can inform US Army Corps of these dates per the 404 permit. 

17. Remove temporary fills in their entirety and return the affected areas to pre-construction elevations 
per the 404 permit. 

 
14-6.02D  Payment 

Not Used 

 
Replace section 14-10.03  RESERVED with: 

14-10.03  SUDDEN OAK DEATH 

State and Federal agencies restrict and control the potential spread of Sudden Oak Death (SOD) fungus. 
Vegetation removed from an infected county may only be taken to a biomass energy plant, composting 
facility, or to a disposal site within the same or another SOD infected county. SOD infected counties 
within the State include: Alameda, Contra Costa, Humboldt, Lake, Marin, Mendocino, Monterey, Napa, 
San Francisco, San Mateo, Santa Clara, Santa Cruz, Solano, and Sonoma. 

Before removing trees or vegetation from the job site within an SOD infected county, obtain a wood 
transportation permit from the County Agricultural Commissioner, and submit a copy to the Engineer. 
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Provide a copy of the permit to all employees, subcontractors, and other private or public parties who 
remove trees, wood or vegetation from the project site. 

Clean vehicles, equipment, and hand tools used to clear, grub, chip, remove, or spread vegetation: 

1. Clean hand tools with either: 
 a.  Solution of 9 parts water to 1 part bleach, with clear water rinse. 
 b.  Soap and water, with clear water rinse, spray disinfectant, and wipe dry. 
 c.  Soap and steam, with clear water rinse. 
2. Power wash vehicles and equipment to remove mud or soil accumulation. 
3. Clean workers’ boots of mud prior to leaving the work area. 
 

Replace section 14-11.07 with: 

14-11.07  REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS 
WASTE RESIDUE 

14-11.07A  General 

14-11.07A(1)  Summary 

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted 
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste. 

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking 
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l 
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and 
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this 
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in 
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs. 
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and 
Recovery Act (RCRA), 42 USC § 6901 et seq. 

Work associated with disposal of hazardous waste residue regulated under RCRA as determined by test 
results is change order work. 

Yellow thermoplastic and yellow paint may produce toxic fumes when heated. 

14-11.07A(2)  Submittals 

14-11.07A(2)(a)  General 

Reserved 

14-11.07A(2)(b)  Lead Compliance Plan 

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

14-11.07A(2)(c)  Work Plan 

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and 
yellow painted traffic stripe and pavement marking. The work plan must include: 

1. Objective of the operation 
2. Removal equipment 
3. Procedures for removal and collection of yellow thermoplastic and yellow painted traffic stripe and 

pavement marking residue, including dust 
4. Type of hazardous waste storage containers 
5. Container storage location and how it will be secured 
6. Hazardous waste sampling protocol and QA/QC requirements and procedures 
7. Qualifications of sampling personnel 
8. Analytical lab that will perform the analyses 
9. DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT) 

Program compliance documentation of the hazardous waste hauler that will transport the hazardous 
waste 

10. Disposal site that will accept the hazardous waste residue 
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The Engineer will review the work plan within 5 business days of receipt. 

Do not perform work that generates hazardous waste residue until the work plan has been authorized. 

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification 
by the Engineer. A new review period of 5 business days will begin from date of resubmittal. 

14-11.07A(2)(d)  Analytical Test Results 

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic 
stripe and pavement marking, including chain of custody documentation, for review and acceptance 
before: 

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility 
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal 
3. Removing the residue from the site 
 
14-11.07A(2)(e)  U.S. Environmental Protection Agency Identification Number Request 

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical 
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic 
stripe and pavement marking is a hazardous waste. 

14-11.07A(2)(f)  Disposal Documentation 

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue 
transport from the project. 

14-11.07B  Materials 

Not Used 

14-11.07C  Construction 

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted 
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and 
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated 
concurrently with the removal operations or other equally effective approved methods for collection of the 
residue. 

Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue 
as required by the disposal facility and these special provisions. Testing must include: 

1. Total lead by US EPA Method 6010B 
2. Total chromium by US EPA Method 6010B 
3. Soluble lead by California Waste Extraction Test (CA WET) 
4. Soluble chromium by CA WET 
5. Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP) 
6. Soluble chromium by TCLP 
 
From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are 
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples 
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than 
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain 
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste, 
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each 
sample must be homogenized before analysis by the laboratory performing the analyses. A sample 
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken. 
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The 
homogenization process must not include grinding of the samples. Submit the name and location of the 
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the 
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and 
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the 
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP) 
for all analyses to be performed. 



Contract No.  04-2A2504 
30 

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint 
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the 
disposal facility operator within 40 days after accumulating 220 pounds of residue and dust. 

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 90 
days after the start of accumulation of the residue and dust. 

The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting 
the analytical test results and receiving your request for the US EPA Generator Identification Number. 
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT 
Program when transporting hazardous waste. 

14-11.07D  Payment 

Payment for a lead compliance plan is not included in the payment for environmental stewardship work. 

If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees, 
dispose of the residue at an appropriately permitted CA Class II or CA Class III facility. The Department 
does not adjust payment for this disposal. 

 

Replace section 14-11.09 with: 

14-11.09  TREATED WOOD WASTE 

14-11.09A  General 

14-11.09A(1)  Summary 

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood 
waste (TWW). 

Wood removed from removal of roadside sign and metal beam guard railing is TWW. Manage TWW 
under 22 CA Code of Regs, Div. 4.5, Chp. 34. 

14-11.09A(2)  Submittals 

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and 
weight receipt within 5 business days. 

14-11.09B  Materials 

Not Used 

14-11.09C  Construction 

14-11.09C(1)  General 

14-11.09C(2)  Training 

Provide training to personnel who handle TWW or may come in contact with TWW. Training must include: 

1. All applicable requirements of 8 CA Code of Regs 
2. Procedures for identifying and segregating TWW 
3. Safe handling practices 
4. Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34 
5. Proper disposal methods 
 
Maintain records of personnel training for 3 years. 
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14-11.09C(3)  Storage 

Store TWW before disposal using the following methods: 

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more 
than 90 days. 

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180 
days. 

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1 
year. 

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C). 
 
Prevent unauthorized access to TWW using a secured enclosure such as a locked chain link fenced area 
or a lockable shipping container located within the job site. 

Resize and segregate TWW at a location where debris from the operation including sawdust and chips 
can be contained. Collect and manage the debris as TWW. 

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to 
clearly mark and identify TWW and accumulation areas. Labels must include: 

1. Caltrans, District number, Construction, Construction Contract number 
2. District office address 
3. Engineer's name, address, and telephone number 
4. Contractor's contact name, address and telephone number 
5. Date placed in storage 
 
14-11.09C(4)  Transporting and Disposal 

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted. 
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 pounds or 
more of TWW, request a US EPA Generator Identification Number from the Engineer at least 5 business 
days before the first shipment. Each shipment must be accompanied by a shipping record such as a bill 
of lading or invoice that includes: 

1. Caltrans with district number 
2. Construction Contract number 
3. District office address 
4. Engineer's name, address, and telephone number 
5. Contractor's contact name and telephone number 
6. Receiving facility name and address 
7. Waste description: Treated Wood Waste with preservative type if known or unknown/mixture 
8. Project location 
9. Estimated quantity of shipment by weight or volume 
10. Date of transport 
11. Date of receipt by the receiving TWW facility 
12. Weight of shipment as measured by the receiving TWW facility 
13. For projects with 10,000 pounds or more of TWW include the USA EPA Generator Identification 

Number. 
 
The shipping record must be at least a 4-part carbon or carbonless 8 1/2 by 11-inch form to allow 
retention of copies by the Engineer, transporter, and disposal facility. 

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at: 

http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf 
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Dispose of TWW within: 

1. 90 days of generation if stored on blocks 
2. 180 days of generation if stored on a containment surface or pad 
3. 1 year of generation if stored in a water-resistant container, or within 90 days after the container is 

full, whichever is shorter 
4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 

34, § 67386.6(a)(2)(C) 
 
14-11.09D  Payment 

Not Used 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

 

Replace section 15-2.02B(3) with: 

15-2.02B(3)  Cold Planing Asphalt Concrete Pavement 

15-2.02B(3)(a)  General 

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to 
traffic is completed during the same work shift. 

 
At the locations listed above, if you do not complete HMA placement before opening the area to traffic, 
you must: 

1. Construct a temporary HMA taper to the level of the existing pavement 
2. Place HMA during the next work shift 
3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in 

the same work shift. Do not restart cold planing activities until the Engineer approves the corrective 
action plan. 

 
15-2.02B(3)(b)  Materials 

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the 
specifications for minor HMA in section 39. 

15-2.02B(3)(c)  Construction 

15-2.02B(3)(c)(i)  General 

Do not use a heating device to soften the pavement. 

The cold planing machine must be: 

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider 
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do 
not cold plane unless the Engineer approves your request. 

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head 
and: 
2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire 

length must be used in activating the sensor. 
2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-

contained grade reference system. The system must be used at or near the centerline of the 
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be 
used. 

3. Equipped to effectively control dust generated by the planing operation 
4. Operated so that no fumes or smoke is produced. 
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Replace broken, missing, or worn machine teeth. 

15-2.02B(3)(c)(ii)  Grade Control and Surface Smoothness 

Furnish, install, and maintain grade and transverse slope references. 

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result 
in a neat and uniform surface. Do not damage the remaining surface. 

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when 
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to 
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot. 

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot. 

15-2.02B(3)(c)(iii)  Temporary HMA Tapers 

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided 
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be: 

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or 
flatter to the level of the planed area 

2. Compacted by any method that will produce a smooth riding surface 
 
Completely remove temporary tapers before placing permanent surfacing. 

15-2.02B(3)(c)(iv)  Remove Planed Material 

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50 
feet behind the planer. 

15-2.02B(3)(d)  Payment 

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and 
pavement marking within the area of cold planing is included in the payment for cold plane asphalt 
concrete pavement of the types shown in the Bid Item List. 

 

Replace section 15-2.02C(2) with: 

15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead 

Residue from removing traffic stripes and pavement markings contains lead from the paint or 
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble 
lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is 
included in the payment for the type of removal work involved. 
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Replace section 15-2.03A(2)(b) with: 

15-2.03A(2)(b)  Department Salvage Location 

A minimum of 2 business days before hauling salvaged material to the Department salvage storage 
location, notify: 

1. Engineer  
2. District Electrical Shop at telephone number (415) 330-6500 
 
The salvage storage location is: 

30 Rickard Street 
San Francisco, California, 94134 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

16  CLEARING AND GRUBBING 

 

Replace the 4th paragraph in section 16-1.03A with: 

Clear and grub vegetation only within the excavation and embankment slope lines. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

19  EARTHWORK 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with: 

Dispose of surplus material. Ensure enough material is available to complete the embankments before 
disposing of it. 

 

Add to section 19-2.03G: 

Roughen embankment slopes to receive erosion control materials by either track-walking or rolling with a 
sheepsfoot roller. Track-walk slopes by running track-mounted equipment perpendicular to slope 
contours. 

 

Add to section 19-3.01A(1): 

Structure backfill includes constructing the geocomposite drain. Geocomposite drain must comply with 
section 68-7. 

 

Add to section 19-3.01A(3)(b): 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 1 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 8+40 10+60 1310 1300 
2 8+40 10+60 1300 1287 
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The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 2 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 12+86 15+07 1295 1280 
2 12+86 15+07 1280 1263 

 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 3 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 49+94 50+70 1056 1040 
2 50+70 52+00 1072 1050 
3 50+70 52+00 1050 1030 
4 52+00 54+00 1050 1035 
5 52+00 54+00 1035 1015 
6 54+00 55+60 1033 1011 

 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 4 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 65+61 68+38 965 940 
 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 7 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 134+40 136+00 648 630 
2 134+40 136+00 630 615 
3 136+00 137+55 648 628 
4 136+00 137+55 628 608 

 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 8 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 138+12 138+82 616 602 
 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 9 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 139+70 143+00 608 575 
2 143+00 145+63 602 584 
3 143+00 145+63 584 564 
4 145+89 149+02 586 568 
5 145+89 149+02 568 548 
6 149+13 150+15 563 545 

 



Contract No.  04-2A2504 
36 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 10 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 152+29 155+20 546 528 
2 152+29 155+20 528 510 
3 155+20 157+97 527 508 

 

The wall zones for the soil nail wall at Hecker Pass Soil Nail Wall No. 11 are shown in the following table: 

Wall 
zone 

Beginning 
station 

End station Upper 
elevation (ft) 

Lower 
elevation (ft) 

1 163+20 165+00 501 489 
2 165+00 167+00 501 490 

 

Replace item 3 in the list in the 9th paragraph of section 19-3.03K with: 

3. Grout and shotcrete have cured for at least 72 hours or have attained a compressive strength of at 
least 3600 psi 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION IV  SUBBASES AND BASES 
 

29  TREATED PERMEABLE BASES 

 

Add to section 29-1.01: 

Treated permeable base must be asphalt treated. 

Add to section 29-1.02B: 

The type of asphalt binder to be mixed with aggregate for ATPB must be Grade PG 64-10. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION V  SURFACINGS AND PAVEMENTS 
 

39  HOT MIX ASPHALT 

 

Add to section 39-1.01: 

Produce and place HMA Type A under the QCQA construction process. 

Produce and place HMA-O under the Standard construction process. 

 

Add to section 39-1.02C: 

Asphalt binder used in HMA Type A must be PG 64-10. 

Asphalt binder used in HMA-O must be PG 58-34 PM. 
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Add to section 39-1.02E: 

Aggregate used in HMA Type A must comply with the 3/4-inch HMA Types A and B gradation. 

Aggregate for HMA-O must comply with the 1/2-inch OGFC gradation. 

Treat HMA-O aggregate with the same antistrip treatment used for HMA Type A. 

Do not test HMA-O aggregate for plasticity index and tensile strength ratio. 

 

Add to section 39-1.03B: 

For the mix design of HMA Type A produced under the QC/QA construction process, determine the 
plasticity index of the aggregate blend under California Test 204. Choose an antistrip treatment and use 
the corresponding laboratory procedure for the mix design based on the antistrip treatments shown in the 
following table: 

Antistrip Treatment Laboratory Procedures for Mix Design 

Antistrip treatment Laboratory 
procedure 

Plasticity index from 4 to 10
 a
  

Dry hydrated lime with marination LP-6 
Lime slurry with marination LP-7 

Plasticity index less than 4  
Liquid LP-5 
Dry hydrated lime without marination LP-6 
Dry hydrated lime with marination LP-6 
Lime slurry with marination LP-7 

a
 If the plasticity index is greater than 10, do not use that aggregate blend. 

 

For the mix design of HMA Type A produced under the QC/QA construction process, determine the 
tensile strength ratio under California Test 371 on untreated HMA. If the tensile strength ratio is less than 
70: 

1. Choose from the antistrip treatments specified based on the plasticity index 
2. Test treated HMA under California Test 371 
3. Treat to a minimum tensile strength ratio of 70 
 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 39-1.11B(1) of the RSS for section 39-1.11 
with: 

Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the 
ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse 
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake 
and compact the additional HMA to form temporary conforms. You may place Kraft paper or another 
authorized bond breaker under the conform tapers to facilitate the taper removal when paving operations 
resume. 

 

Delete section 39-1.11B(2) of the RSS for section 39-1.11. 

 

Replace the paragraph in 39-1.11C of the RSS for section 39-1.11 with: 
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Add to section 39-1.11D of the RSS for section 39-1.11: 

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 

Place shoulder conform tapers concurrently with the adjacent lane's paving. 

Place additional HMA along the pavement's edge to conform to road connections and driveways. Hand 
rake, if necessary, and compact the additional HMA to form a smooth conform taper. 

 

Replace section 39-1.16 with: 

39-1.16 CENTERLINE RUMBLE STRIPS (HMA, GROUND-IN INDENTATIONS) 

39-1.16A  General 

Construct rumble strips in the top layer of HMA surfacing by ground-in method. 

 

39-1.16B  Materials 

Not Used 

39-1.16C  Construction 

Select the method and equipment for constructing ground-in indentations. 

Do not construct rumble strips on structures or approach slabs. 

Construct rumble strips within 2 inches of the specified alignment. The grinding equipment must be 
equipped with a sighting device enabling the operator to maintain the rumble strip alignment. 

Indentations must comply with the specified dimensions within 0.06 inch in depth and 10 percent in length 
and width. 

The Engineer orders grinding or removal and replacement of noncompliant rumble strips to bring them 
within specified tolerances. Ground surface areas must be neat and uniform in appearance. 

The grinding equipment must be equipped with a vacuum attachment to remove residue from the 
roadbed. 

Dispose of removed material. 

On ground areas, apply fog seal coat under section 37-2. 

39-1.16D  Payment 

Centerline rumble strips (HMA, ground-in indentation) strips are measured by the station along the length 
of the rumble strips without deductions for gaps between indentations. 

 

Replace section 39-1.18 with: 

39-1.18  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—DRY LIME METHOD 

39-1.18A  General 

39-1.18A(1)  Summary 

Treat HMA aggregate with lime using the dry lime method either with marination or without. 

Treat aggregate for HMA (Type A) with dry lime. 

39-1.18A(2)  Submittals 

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the 
proposed JMF. 

If marination is required, submit the averaged aggregate quality test results within 24 hours of sampling. 
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Submit a treatment data log from the dry lime and aggregate proportioning device in the following order: 

1. Treatment date 
2. Time of day the data is captured 
3. Aggregate size being treated 
4. HMA type and mix aggregate size 
5. Wet aggregate flow rate collected directly from the aggregate weigh belt 
6. Aggregate moisture content, expressed as a percent of the dry aggregate weight 
7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate 
8. Dry lime flow rate 
9. Lime ratio from the accepted JMF for each aggregate size being treated 
10. Lime ratio from the accepted JMF for the combined aggregate 
11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, and 

the dry lime meter output, expressed as a percent of the dry aggregate weight 
12. Calculated difference between the authorized lime ratio and the actual lime ratio 
 
Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.18A(3)  Quality Control and Assurance 

If marination is required, the QC plan must include aggregate quality control sampling and testing during 
lime treatment. Sample and test in compliance with minimum frequencies shown in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 

Sand equivalent California Test 
217 

Once per 1,000 tons of 
aggregate treated with 

lime 
Percent of crushed 
particles 

California Test 
205 

As necessary and as 
designated in the QC 

plan 

Los Angeles Rattler California Test 
211 

Fine aggregate angularity California Test 
234 

Flat and elongated particles California Test 
235 

Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 

 

For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data for marinated aggregate 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 
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39-1.18B  Materials 

High-calcium hydrated lime and water must comply with section 24-2.02. 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Department does not test treated 
aggregate for acceptance except for gradation. 

The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. 

Treated aggregate must not have lime balls or clods. 

39-1.18C  Construction 

39-1.18C(1)  General 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Do not treat RAP. 

Marinate aggregate if the plasticity index determined under California Test 204 is from 4 to 10. 

If marination is required: 

1. Treat and marinate coarse and fine aggregates separately. 
2. Treat the aggregate and stockpile for marination only once. 
3. Treat the aggregate separate from HMA production. 
 
The lime ratio is the pounds of dry hydrated lime per 100 lb of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 

Aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined 0.8–1.5 

 

You may reduce the combined aggregate lime ratio for OGFC to 0.5–1.0 percent. 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. 

Proportion dry lime by weight with a continuous operation. 

The device controlling dry lime and aggregate proportioning must produce a treatment data log. The log 
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data 
must be a treatment activity register and not a summation. The material represented by a data set is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the controller. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's treated aggregate in 
HMA. 
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If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

If you use a batch-type proportioning operation for HMA production, control proportioning in compliance 
with the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment 
operation from HMA batching operations including: 

1. Pugmill mixer 
2. Controller 
3. Weigh belt for the lime 
4. Weigh belt for the aggregate 
 
If using a continuous mixing operation for HMA without lime marinated aggregates, use a controller that 
measures the blended aggregate weight after any additional water is added to the mixture. The controller 
must determine the quantity of lime added to the aggregate from the aggregate weigh belt input in 
connection with the manually input total aggregate moisture, the manually input target lime content, and 
the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for the 
lime treatment operation in addition to the weigh belt for the aggregate proportioning to asphalt binder in 
the HMA plant. If you use a water meter for moisture control for lime treatment, the meter must comply 
with California Test 109. 

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime 
coating. The aggregate moisture content must not cause aggregate to be lost between the point of 
weighing the combined aggregate continuous stream and the dryer. Add water for mixing and coating 
aggregate to the aggregate before dry lime addition. Immediately before mixing lime with aggregate, 
water must not visibly separate from aggregate. 

The HMA plant must be equipped with a bag-house dust system. Material collected in the dust system 
must be returned to the mix. 

39-1.18C(2)  Mixing Dry Lime and Aggregate 

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before 
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a 
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous operation. The 
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh 
belt and the aggregate dryer. Prevent loss of dry lime. 

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using 
in HMA. Do not use aggregate marinated more than 60 days. 

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture 
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer 
discharge. 

If the aggregate treatment operation is stopped longer than 1 hour, clean the equipment of partially 
treated aggregate and lime. 

Aggregate must be completely treated before introduction into the mixing drum. 

39-1.18D  Payment 

Payment for dry lime treating the aggregate, including marination, is included in payment for the HMA 
involved. 
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Replace section 39-1.19 with: 

39-1.19  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—SLURRY METHOD 

39-1.19A  General 

39-1.19A(1)  Summary 

Treat HMA aggregate with lime using the slurry method and place it in stockpiles to marinate. 

Treat aggregate for HMA (Type A) with lime slurry. 

39-1.19A(2)  Submittals 

Determine the exact lime proportions for fine and coarse virgin aggregate and submit them as part of the 
proposed JMF. 

Submit the averaged aggregate quality test results to the Engineer within 24 hours of sampling. 

Submit a treatment data log from the slurry proportioning device in the following order: 

1. Treatment date 
2. Time of day the data is captured 
3. Aggregate size being treated 
4. Wet aggregate flow rate collected directly from the aggregate weigh belt 
5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry aggregate 

weight 
6. Dry aggregate flow rate calculated from the wet aggregate flow rate 
7. Lime slurry flow rate measured by the slurry meter 
8. Dry lime flow rate calculated from the slurry meter output 
9. Authorized lime ratio for each aggregate size being treated 
10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, expressed as a 

percent of the dry aggregate weight 
11. Calculated difference between the authorized lime ratio and the actual lime ratio 
12. Dry lime and water proportions at the slurry treatment time 
 
Every day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.19A(3)  Quality Control and Assurance 

The QC plan must include aggregate quality control sampling and testing during aggregate lime 
treatment. Sample and test in compliance with frequencies in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 

Sand equivalent California Test 
217 

Once per 1,000 tons of 
aggregate treated with 

lime 
Percent of crushed 
particles 

California Test 
205 

As necessary and as 
designated in the QC 

plan 

Los Angeles Rattler California Test 
211 

Fine aggregate angularity California Test 
234 

Flat and elongated particles California Test 
235 

Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 
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For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 

For the aggregate to be treated, determine the moisture content at least once during each 2 hours of 
treatment. Calculate moisture content under California Test 226 or 370 and report it as a percent of dry 
aggregate weight. Use the moisture content calculations as a set point for the proportioning process 
controller. 

39-1.19B  Materials 

High-calcium hydrated lime and water must comply with section 24-2.02. 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Engineer does not test treated aggregate 
for acceptance except for gradation. 

The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. If RAP is used, the Engineer determines combined aggregate gradations 
containing RAP under Laboratory Procedure LP-9. 

Treated aggregate must not have lime balls or clods. 

39-1.19C  Construction 

39-1.19C(1)  General 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Treat aggregate separate from HMA production. 

Do not treat RAP. 

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from 
2 to 3 parts water by weight. The slurry must completely coat the aggregate. 

Lime treat and marinate coarse and fine aggregates separately. 

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the 
aggregate. 

Treat the aggregate and stockpile for marination only once. 

The lime ratio is the pounds of dry hydrated lime per 100 lb of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 

The following aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined virgin 
aggregate 

0.8–1.5 

 

You may reduce the combined aggregate lime ratio for OGFC to 0.5–1.0 percent. 
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The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition 
of RAP. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's total treatment in HMA. 

If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

39-1.19C(2)  Lime Slurry Proportioning 

Proportion lime and water with a continuous or batch operation. 

The device controlling slurry proportioning must produce a treatment data log. The log consists of a series 
of data sets captured at 10-minute intervals throughout daily treatment. The data must be a treatment 
activity register and not a summation. The material represented by the data set is the quantity produced 5 
minutes before and 5 minutes after the capture time. For the Contract's duration, collected data must be 
stored by the controller. 

39-1.19C(3)  Proportioning and Mixing Lime Slurry Treated Aggregate 

Treat HMA aggregate by proportioning lime slurry and aggregate by weight in a continuous operation. 

Marinate treated aggregate in stockpiles from 24 hours to 60 days before using in HMA. Do not use 
aggregate marinated longer than 60 days. 

39-1.19D  Payment 

Payment for treating aggregates with lime slurry is included in payment for the HMA involved. 

 
Replace section 39-1.20 with: 

39-1.20  LIQUID ANTISTRIP TREATMENT 

39-1.20A  General 

39-1.20A(1)  Summary 

Treat asphalt binder with liquid antistrip (LAS) treatment to bond the asphalt binder to aggregate in HMA. 

39-1.20A(2)  Submittals 

For LAS, submit with the proposed JMF submittal: 

1. MSDS 
2. One 1-pint sample 
3. Infrared analysis including copy of absorption spectra 
 
Submit a certified copy of test results and an MSDS for each LAS lot. 
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Submit a certificate of compliance for each LAS shipment. With each certificate of compliance, submit: 

1. Your signature and printed name 
2. Shipment number 
3. Material type 
4. Material specific gravity 
5. Refinery 
6. Consignee 
7. Destination 
8. Quantity 
9. Contact or purchase order number 
10. Shipment date 
 
Submit proportions for LAS as part of the JMF submittal. If you change the brand or type of LAS, submit a 
new JMF. 

For each job site delivery of LAS, submit one 1/2-pint sample to METS. Submit shipping documents to the 
Engineer. Label each LAS sampling container with: 

1. LAS type 
2. Application rate 
3. Sample date 
4. Contract number 
 
At the end of each day's production shift, submit production data in electronic and printed media. Present 
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per 
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least 
once per report. For each mixing operation type, submit in order: 

1. Batch mixing: 
1.1. Production date 
1.2. Time of batch completion 
1.3. Mix size and type 
1.4. Each ingredient's weight 
1.5. Asphalt binder content as a percentage of the dry aggregate weight 
1.6. LAS content as a percentage of the asphalt binder weight 

2. Continuous mixing: 
2.1. Production date 
2.2. Data capture time 
2.3. Mix size and type 
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt 
2.5. Aggregate moisture content as percentage of the dry aggregate weight 
2.6. Flow rate of asphalt binder collected from the asphalt binder meter 
2.7. Flow rate of LAS collected from the LAS meter 
2.8. Asphalt binder content as percentage of total weight of mix calculated from: 

2.8.1. Aggregate weigh belt output 
2.8.2. Aggregate moisture input 
2.8.3. Asphalt binder meter output 

2.9. LAS content as percentage of the asphalt binder weight calculated from: 
2.9.1. Asphalt binder meter output 
2.9.2. LAS meter output 
 

39-1.20A(3)  Quality Control and Assurance 

For continuous mixing and batch mixing operations, sample asphalt binder before adding LAS. For 
continuous mixing operations, sample combined asphalt binder and LAS after the static mixer. 
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The Engineer orders proportioning operations stopped for any of the following if you: 

1. Do not submit data 
2. Submit incomplete, untimely, or incorrectly formatted data 
3. Do not take corrective actions 
4. Take late or unsuccessful corrective actions 
5. Do not stop production when proportioning tolerances are exceeded 
6. Use malfunctioning or failed proportioning devices 
 
If you stop production, notify the Engineer of any corrective actions taken before resuming. 

39-1.20B  Materials 

LAS-treated asphalt binder must comply with the specifications for asphalt binder in section 39-1.02C. Do 
not use LAS as a substitute for asphalt binder. 

LAS total amine value must be 325 minimum when tested under ASTM D 2074. 

Use only 1 LAS type or brand at a time. Do not mix LAS types or brands. 

Store and mix LAS under the manufacturer's instruction. 

39-1.20C  Construction 

LAS must be from 0.5 to 1.0 percent by weight of asphalt binder. 

If 3 consecutive sets of recorded production data show actual delivered LAS weight is more than ±1 
percent of the authorized mix design LAS weight, stop production and take corrective action. 

If a set of recorded production data shows actual delivered LAS weight is more than ±2 percent of the 
authorized mix design LAS weight, stop production. If the LAS weight exceeds 1.2 percent of the asphalt 
binder weight, do not use the HMA represented by that data. 

The continuous mixing plant controller proportioning the HMA must produce a production data log. The 
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data 
must be a production activity register and not a summation. The material represented by the data is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the plant controller or a computer's memory at the plant. 

39-1.20D  Payment 

Payment for treating asphalt binder with LAS is included in payment for the HMA involved. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

Add to the 2nd paragraph of section 46-3.01D(2)(b)(iii): 

In addition to the proof test soil nails shown, install and test 58 proof test soil nails at locations determined 
by the Engineer. 

 

Add to section 46-3.03A: 

Expect difficult soil nail installation at Hecker Pass Soil Nail Wall Nos. 1, 2, 3, 4, 7, 8, 9, 10, and 11 due to 
the presence of caving soils and traffic control. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

 

Replace"Reserved" in section 49-3.02A(4)(b) with: 

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business 
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete 
pile construction. You must provide a facility for the meeting. 

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH 
concrete pile construction. 

The purpose of this meeting is to: 

1. Establish contacts and communication protocol between you and your representatives, any 
subcontractors, and the Engineer 

2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles 
 
The Engineer will conduct the meeting. Be prepared to discuss the following: 

1. Pile placement plan, dry and wet 
2. Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring 
3. Pile Design Data Form 
4. Mitigation process 
5. Timeline and critical path activities 
6. Structural, geotechnical, and corrosion design requirements 
7. Future meetings, if necessary, for pile mitigation and pile mitigation plan review 
8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

51  CONCRETE STRUCTURES 

 

Add to section 51-1.01A: 

The concrete in barriers at Hecker Pass Soil Nail Wall Nos. 1, 2, 3, 4, 7, 8, 9, 10, and 11 must be 
integrally pigmented colored concrete. The color must closely resemble the medium shade of the 
completed stained sculpted shotcrete wall. 

Complete a test panel under section 51-1.01D(3) before constructing colored concrete barrier. 

Add to section 51-1.04: 

Payment for colored concrete is included in the payment for concrete barrier (type 60D modified). 

 

53  SHOTCRETE 

 

Add to section 53-2.01D(4)(a): 

Test cores from the sculpted shotcrete portion must be obtained from a separate reinforced test panel. 
Reinforced test panel must comply with section 53-2.01D(3). 
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Replace "Reserved" in section 53-3 with: 

53-3.01  GENERAL 

53-3.01A  Summary 

Section 53-3 includes specifications for placing sculpted shotcrete on structural shotcrete surfaces. 

Sculpted shotcrete must comply with section 53-2. 

The sculpted shotcrete at Hecker Pass Soil Nail Wall Nos. 1, 2, 3, 4, 7, 8, 9, 10, and 11 must match the 
overall appearance of the completed wall at Route 152 in Santa Clara County, at Burchell Rd, PM 6.4/6.6. 

The sculpted shotcrete must not have repetitive patterns or contour to prevent the creation of repetitive 
secondary shadowing. 

Sculpted shotcrete finish must simulate the texture and strata lines of the local geology. 

53-3.01B  Definitions 

Not Used 

53-3.01C  Submittals 

Submit the following: 

1. Summary of the sculpted shotcrete subcontractor's experience that demonstrates compliance with 
section 53-3.01D(2), including: 
1.1. Name and qualifications of the lead sculptor 
1.2. Names and qualifications of the nozzlemen who will place the sculpted shotcrete 

2. List of at least 3 projects completed in the last 5 years that demonstrate the lead sculptor's ability to 
place sculpted shotcrete similar to the sculpted shotcrete for this project. For each project include: 
2.1. Project description 
2.2. Name and phone number of the owner 
2.3. Sculpted shotcrete completion date 
2.4. Color photos of the completed sculpted shotcrete 

3. Installation plan that includes: 
3.1. Proposed method of placing the sculpted shotcrete, including application rates, details and 

locations of proposed construction joints, and methods for achieving the required thickness and 
surface finish 

3.2. Procedures for curing sculpted shotcrete surfaces 
3.3, Description of any required debris containment system 

53-3.01D  Quality Control and Assurance 

53-3.01D(1)  General 

Assign a lead sculptor to supervise the placement of the sculpted shotcrete and the application of the final 
texture. 

53-3.01D(2)  Qualifications 

The sculpted shotcrete subcontractor must be experienced in the construction of textured artificial 
rockwork that simulates the appearance of natural rock formations. 

The lead sculptor must: 

1. Have successfully constructed at least 3 projects in the past 5 years involving placement of sculpted 
shotcrete similar to the sculpted shotcrete for this project 

2. Have experience in managing crews placing sculpted shotcrete similar to the sculpted shotcrete for 
this project 

 
The qualifications for the nozzlemen who will place sculpted shotcrete must comply with section 53-
2.01D(2). 
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53-3.01D(3)  Preconstruction Test Panels 

Two test panels must be: 

1. Constructed at an authorized location 
2. At least 6 by 6 feet by 12 inches deep 
3. Constructed,finished, and cured using the same personnel, materials, equipment, and methods to be 

used in the work 
4. Authorized before starting work 
 
The Engineer may request that additional test panels be constructed until the specified finish, texture, and 
pattern is attained. 

The Engineer uses the authorized test panel to determine acceptability of the sculpted shotcrete work. 

Dispose of test panels after the sculpted shotcrete work is complete and authorized. Notify the Engineer 
before disposing of test panels. 

53-3.02  MATERIALS 

Not Used 

53-3.03  CONSTRUCTION 

Apply sculpted shotcrete after the structural shotcrete wall face is fully constructed. 

Lay out the strata lines by applying high-visibility paint to the initial structural shotcrete face to illustrate 
the primary and secondary strata line patterns as shown. The personnel to be used in the sculpting work 
must lay out the strata lines. 

Notify the Engineer at least 3 days before laying out the strata lines. 

After the strata lines have been authorized, install the bar reinforcing support parallel for the sculpted 
shotcrete. After the bar reinforcing support has been authorized, place the sculpted shotcrete. 

Cure the sculpted shotcrete as specified for curing concrete in section 51-1.03H. 

Replace any damaged sculpted shotcrete surfaces. 

53-3.04  PAYMENT 

Except for the bar reinforcing steel used to construct the primary strata line, payment for bar reinforcing 
steel is not included in the payment for sculpted shotcrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

55  STEEL STRUCTURES 

 

Add to section 55-1.02B(6)(a): 

Zinc coat HS fastener assemblies and other fasteners attached to structural steel. If direct tension 
indicators are used, all components of these fastener assemblies must be zinc coated by mechanical 
deposition. 

 



Contract No.  04-2A2504 
50 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

59  PAINTING 

 

Replace section 59-11 with: 

59-11 STAINING GALVANIZED SURFACES 

59-11.01  GENERAL 

59-11.01A  Summary 

Section 59-11 includes specifications for staining galvanized surfaces to achieve a rustic brown color with 
a matte finish. 

Apply the stain to all visible galvanized surfaces of Transition Railing (Type WB) and Alternative In-Line 
Terminal System. 

59-11.01B  Definitions 

Not Used 

59-11.01C  Submittals 

Submit the following at least 7 days prior to staining: 

1. Product data, including the manufacturer's product sheet, MSDS, and instructions for application of 
the stain  

2. Certificate of compliance for the stain  
3. Work plan showing methods to control overspray, spillage, and protect adjacent surfaces 
 

59-11.01D  Quality Control and Assurance 

Apply the stain to a minimum 2-foot-long test section. Notify the Engineer at least 5 business days before 
staining the test section. 

Prepare and stain the test section with the same materials, tools, equipment and methods to be used in 
staining the final galvanized surfaces.  

Allow the stain to cure for at least 14 days before the Engineer's inspection.  

If ordered, prepare and stain additional test sections. Furnishing additional test sections is change order 
work. 

Obtain authorization of the test section before staining surfaces. The Engineer uses the authorized test 
section to determine the acceptability of the staining work. 

59-11.02  MATERIALS 

The stain must be Natina Steel from Natina Desert Varnish Solutions. 

The quoted price for materials for the stain is $5.00 per linear foot of galvanized surfaces to be stained, 
and includes delivery and sales tax. 

You may obtain the stain from: 

Natina Desert Varnish Solutions 
PO Box 4563 
Palm Desert, CA 92261 
(877) 762-8462 

The quoted price is good until August 8, 2013. 

59-11.03  CONSTRUCTION 

59-11.03A  General 

Not Used 



Contract No.  04-2A2504 
51 

59-11.03B  Preparation 

Before applying the stain: 

1. Identify and obtain authorization for surfaces to be treated 
2. Remove oils, dirt, and other contaminants from surfaces to be treated 
3. Dry all surfaces to be treated 
 

59-11.03C  Application 

Stain the galvanized surfaces under the manufacturer's instructions to achieve a color consistent with or 
as close as possible to the authorized test section color. Protect adjacent surfaces during staining using 
an authorized method.  

Keep stained galvanized surfaces dry for at least 10 days following the application of the stain or as 
recommended by the manufacturer. 

59-11.04  PAYMENT 

Not Used 

Replace section 59-12 with: 

59-12  PREPARE AND STAIN SCULPTED SHOTCRETE 

 

59-12.01  GENERAL 

59-12.01A  Summary 

Section 59-12 includes specifications for preparing and staining sculpted shotcrete surfaces. 

Prepare and stain sculpted shotcrete under the specifications for preparing and staining concrete 
surfaces in section 59-7. 

Completed stained sculpted shotcrete surfaces must simulate the appearance of the natural rock 
formations in the vicinity of the work, including the multiple colors, shades, flecking, and veining. 

59-12.01B  Definitions 

Not Used 

59-12.01C  Submittals 

Submit the following at least 10 days before the preconstruction meeting: 

1. Summary of the staining subcontractor's experience that demonstrates compliance with section 59-
12.01D(2) 

2. List of at least 3 projects completed in the last 5 years that demonstrate the staining subcontractor's 
ability to stain shotcrete or concrete surfaces similar to the sculpted shotcrete for this project. For 
each project include: 
2.1. Project description 
2.2. Name and phone number of the owner 
2.3. Staining completion date 
2.4. Color photos of the completed stained surface 

3. Installation plan that includes details for staining the sculpted shotcrete to achieve the required color, 
including: 
3.1. Number of applications that will be be used to apply the stain 
3.2. For each application of the stain, a description of: 

3.2.1. Color and percentage strength mixture of the stain that will be applied 
3.2.2. Methods and tools to be used to apply the stain 

3.3. Methods for protecting adjacent surfaces during staining 
3.4. Rinse water collection plan 
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59-12.01D  Quality Control and Assurance 

59-12.01D(1)  General 

Not Used 

59-12.01D(2)  Contractor Qualifications 

The staining subcontractor must: 

1. Have experience in staining concrete or shotcrete surfaces to simulate the appearance of natural rock 
formations 

2. Have successfully completed at least 3 projects in the past 5 years involving staining of shotcrete or 
concrete similar to the sculpted shotcrete for this project 

 
59-12.01D(3)  Test Panel 

Stain an authorized test panel complying with section 53-3.01D(3). 

The test panel must be: 

1. Stained using the same personnel, materials, equipment and methods to be used in the work 
2. Exposed to direct sunlight for a minimum of 7 days 
3. Authorized before starting work 
 
If ordered, construct additional test panels until a satisfactory color is attained. 

The Engineer uses the authorized stained test panel to determine the acceptability of the stained sculpted 
shotcrete surface. 

Dispose of the test panels after the staining work is complete and authorized. Notify the Engineer before 
disposing of the test panels. 

59-12.01D(4)  Preconstruction Meeting 

Before starting staining activities, conduct a meeting to discuss the installation plan specified in 59-
12.01C. Meeting attendees must include the Engineer, Architect, and all staining subcontractors. 

59-12.02  MATERIALS 

The shotcrete stain must consist of 1 base stain color and at least 2 accent stain colors. 

The base and accent stains must comply with section 59-7.02. 

The shotcrete sealer must: 

1. Be compatible with the stain and the sculpted shotcrete surface 
2. Be clear and colorless 
3. Have a matte finish when dry 
 
The shotcrete base and accent stains and sealer must be from the same manufacturer. 
 
59-12.03  CONSTRUCTION 

Apply the stain under the manufacturer's instructions at least 28 days after the sculpted shotcrete wall is 
completed and authorized. 

Notify the Engineer at least 5 days before staining sculpted shotcrete wall. 

Prepare the sculpted shotcrete surfaces under SSPC-SP 13/NACE no. 6 before staining. 

Surfaces must be thoroughly dry before staining. 

Apply the stain in at least 3 separate applications. 

The 1st and 2nd applications must be by air or airless sprayer. 

Drips, puddles or other irregularities must be worked into the sculpted shotcrete surface. 
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Thoroughly cure each application of the stain and correct thin areas or other deficencies before the next 
application. 

The Engineer will determine if the stained sculpted shotcrete surface is acceptable before sealing. 

Before sealing the stained sculpted shotcrete surface, expose the surface for at least 7 days. 

After the stained sculpted shotcrete surface is authorized, prepare surface and apply sealer under the 
manufacturer's instructions. Apply concrete sealer uniformly with a minimum of 2 coats or as instructed by 
the manufacturer. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

60  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

61  CULVERT AND DRAINAGE PIPE JOINTS 

Replace the 11th paragraph of section 61-1.01D(2)(a)(i) with: 

Perform final leakage testing of culverts and drainage pipes from 30 to 45 days after you install the pipe 
and complete backfilling unless a different time period is authorized. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

65  CONCRETE PIPE 

 

Add to section 65-2.03B: 

If you encounter solid rock or other unyielding material at the planned elevation of the bottom of the 
bedding shown, remove the material below the bottom of the bedding to a depth of 1/50 of the height of 
the embankment over the top of the culvert, but not less than 6 inches or more than 12 inches. Backfill 
the resulting trench below the bottom of the bedding with structure backfill material under section 19-
3.03E. Do not compact the outer bedding before pipe placement. 

The excavation and backfill below the planned elevation of the bottom of the bedding shown is change 
order work. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

68  SUBSURFACE DRAINS 

 

Replace section 68-5 with: 

68-5  PERMEABLE MATERIAL BLANKET 

68-5.01  GENERAL 

Section 68-5 includes specifications for installing permeable material blankets. 

68-5.02  MATERIALS 

Permeable material for permeable material blanket must be Class I and must comply with section 68-2 
except for payment. 
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Filter fabric must comply with section 88-1.02B. 

68-5.03  CONSTRUCTION 

Place filter fabric as follows: 

1. Ensure the subgrade complies with the compaction and elevation tolerance specified for the material 
involved before placing the filter fabric on the subgrade. 

2. Handle and place filter fabric under the manufacturer's instructions. 
3. Align and place the fabric without wrinkles. 
4. Overlap or stitch adjacent borders of the fabric from 12 to 18 inches. The preceding roll must overlap 

the following roll in the direction the permeable material is being spread or must be stitched. If the 
fabric is joined by stitching, the fabric must be stitched with yarn of a contrasting color. The size and 
composition of the yarn must be as recommended by the fabric's manufacturer. The stitches must 
number 5 to 7 per 1 inch of seam. 

5. Cover the fabric with the planned thickness of permeable material or aggregate subbase material as 
shown within 24 hours after the filter fabric has been placed. 

6. Maintain a minimum of 6 inches of the material between the fabric and your equipment during 
spreading and compaction of the permeable material and aggregate subbase. Where embankment 
material is to be placed on the filter fabric, maintain a minimum of 18 inches of embankment material 
between the fabric and your equipment. Do not operate or drive equipment or vehicles directly on the 
filter fabric. 

 
68-5.04  PAYMENT 

Permeable material (blanket) is measured by the dimensions shown. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

70  MISCELLANEOUS DRAINAGE FACILITIES 

Replace section 70-6 with: 

70-6  GRATED LINE DRAINS 

70-6.01  GENERAL 

Section 70-6 includes specifications for constructing grated line drains. 

Submit a Certificate of Compliance from the manufacturer. 

70-6.02  MATERIALS 

70-6.02A  General 

Concrete backfill must comply with the specifications for minor concrete. 

70-6.02A  Line Drain Channel 

Drain channel sections must be manufactured using monolithic polymer concrete with no side extensions. 
The interior surface of the line drain channel must be smooth below the level of the frame, grate, and 
associated connections.Monolithic polymer concrete must consist of aggregate with either polyester resin 
or vinylester resin. The polymer concrete must have the values and properties shown in the following 
table: 

Property ASTM Test 
method 

Value 

Tensile strength, psi C 307 1,450 min 
Compressive strength, psi C 579 11,600 min 
Bending strength, psi C 580 2,900 min 
Moisture absorption, percentage C 140 0.5 max 
Chemical resistance C 267 Pass 
Freeze-thaw, number of cycles with out weight loss C 666 1,600 min 
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70-6.02B  Line Drain Frames and Grates 

Frames and grates must be heavy duty rated under General Services Administration CID A-A-60005 
Frames, Covers, Gratings, Steps, Manholes, Sump and Catch Basin. The design and performance 
requirements include the following: 

1. Grated line drain frames and grates must be manufactured of ductile iron complying with section 75-
1.02. Frames and grates include bolts, nuts, frame anchors, and other connecting hardware. 
Galvanizing or asphalt paint coating is not required.2. Frames and grates, whether one-piece 
or separate, must be classified heavy duty traffic rated with a transverse proof-load strength of 25,000 
pounds 

3. Grates and frames must be one piece anchored into the body of the line drain unless shown as 
removable. Removable grates must be separate from the frame and must:3.1 Be held in place by 

locking devices that are tamper resistant 
3.2 Provide a minimum repetitive pullout resistance of 340 lb/ft of length after completion of 1,000 

hours of salt spray testing under ASTM B 117 
3.3. Be match marked in pairs before delivery to the work and grates must fit into the frames 

without rocking 
4. If a combination of one piece frame and grate and removable grates are used, the locations of the 

removable grates are shown 
5. Except for grates installed within designated pedestrian paths of travel, grate design must accept 

inflow of runoff through openings consisting of a minimum of 60 percent of the total top surface area 
of the grate. Individual openings or slots must have a dimension not greater than 2 inches measured 
in the direction of the grated line drain flow line. 

6. Grates installed within designated pedestrian paths of travel must be certified as conforming to the 
requirements of the Americans with Disabilities Act. 

 
70-6.03  CONSTRUCTION 

Excavation and backfill must comply with section 19-3. 

Grated line drains must be installed in trenches excavated to the lines and grades established by the 
Engineer. Grade and prepare the bottom of the trench to provide a firm and uniform bearing throughout 
the entire length of the grated line drain. 

Installation of grated line drains and joints must comply with the manufacturer's instructions. 

Install to the lines and grades with sections closely jointed and secured to ensure that no separation of 
the line drains occurs during backfilling. 

The frame or grate must not extend above the level of the surrounding concrete backfill. 

Connect grated line drains to new or existing drainage facilities as shown. 

Backfill with minor concrete. 

Place concrete backfill in the trench as shown. Placeagainst undisturbed material at the sides and bottom 
of the trench in a manner that prevents (1) floating or shifting of the grated line drain and voids or (2) 
segregation in the concrete. 

Immediately remove foreign material that falls into the trench before or during placement of the concrete. 

Where necessary construct and compact earth plugs at the ends of the concrete backfill to contain the 
concrete within the trench. 

Secure frames or line drain wall to the surrounding concrete backfill with steel anchoring rods as shown. 
Alternative securing methods must provide a minimum pullout resistance of 685 lb/ft of length of grated 
line drain frame. 

Concrete backfill must be finished flush with the adjacent surfacing. 

The surface of the concrete must be textured with a broom or burlap drag to produce a durable skid-
resistant surface. 
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70-6.04  PAYMENT 

Payment for frames and grates is included in the payment for grated line drain. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

71  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

 

75  MISCELLANEOUS METAL 

Add to section 75-1.03A: 

Safety hookup consist of stainless steel: 

1. Wire rope 
2. Clips 
3. Thimbles 
4. U-bolts 
 
Submit a certificate of compliance for safety hookup. 

Clips, thimbles and U-bolts must comply with ASTM F 738M. 

Wire rope must comply with ASTM A1023. 

U-bolts must have a minimum diameter of 7/8 inch. 

Wire rope must have a minimum diameter of 7/16 inch and a minimum breaking strength of at least 16.3 
kips. 

75-1.03H(4)  Payment 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

 

Add to section 83-1.02A 

Stain exposed galvanized steel parts and hardware under section 59-11. 

 

Replace section 83-1.02C(2) with: 

83-1.02C(2)  Alternative In-Line Terminal System 

83-1.02C(2)(a)  General 

83-1.02C(2)(a)(i)  Summary 

Section 83-1.02C(2) includes specifications for alternative in-line terminal system. 



Contract No.  04-2A2504 
57 

83-1.02C(2)(a)(ii)  Submittals 

Submit a certificate of compliance for terminal systems. 

83-1.02C(2)(b)  Materials 

The allowable materials for an in-line terminal system include one of the following or a Department-
approved equal: 

1. Type SKT Terminal System – Type SKT terminal system must be a SKT 350 sequential kinking 
terminal manufactured by Road Systems, Inc., located in Big Spring, Texas, and must include items 
detailed for Type SKT terminal system shown on the plans. The SKT 350 sequential kinking terminal 
can be obtained from the distributor, Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT  
84062, telephone (801) 785–0505 or from the distributor, Gregory Highway Products, 4100 13th 
Street, S.W., Canton, OH  44708, telephone (330) 477–4800. 

2. Type ET Terminal System – Type ET terminal system must be an ET-2000 PLUS (4-tube system) 
extruder terminal as manufactured by Trinity Highway Products, LLC, and must include items detailed 
for Type ET terminal system shown on the plans. The ET-2000 PLUS (4-tube system) extruder 
terminal can be obtained from the manufacturer, Trinity Highway Products, LLC, P.O. Box 99, 
Centerville, UT  84012, telephone (800) 772–7976. 

3. Type X-Tension Terminal System – Type X-Tension terminal system must be an X-Tension Guard 
Rail End Terminal as manufactured by Barrier Systems, Inc. located in Vacaville, CA, and must 
include items detailed for terminal system (Type X-Tension) in conformance with manufacturer's 
details and as shown on the plans.  The X-Tension Guard Rail End Terminal can be obtained from 
the distributor, Statewide Traffic Safety and Signs, Inc., 130 Grobric Court, Fairfield, CA 94533, 
telephone (800) 770-2644. 

 
83-1.02C(2)(c)  Construction 

83-1.02C(2)(c)(i)  General 

Install terminal systems under the manufacturer's installation instructions and these specifications. 
Identify each terminal system installed by painting the type of terminal system in neat black letters and 
figures 2 inches high on the backside of the rail element between system posts numbers 4 and 5.  Use 
metallic acrylic resin type spray paint.  Prior to applying terminal system identification, remove all dirt, 
grease, oil, salt or other contaminants from the surface to receive terminal system identification by 
washing the surface with detergent or other suitable cleaner.  Rinse thoroughly with fresh water and allow 
to fully dry. 

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the 
adjacent roadway where designated by the Engineer. 

83-1.02C(2)(c)(ii)  Type ET Terminal System 

For Type ET terminal system, the steel foundation tubes with soil plates attached must be, at your option, 
either driven, with or without pilot holes, or placed in drilled holes. Backfill the space around the steel 
foundation tubes with selected earth, free of rock, placed in layers approximately 4 inches thick and 
moisten each layer and thoroughly compact. Insert the wood terminal posts into the steel foundation 
tubes by hand. Do not drive wood terminal posts. Before the wood terminal posts are inserted, coat the 
inside surfaces of the steel foundation tubes to receive the wood posts with a grease that will not melt or 
run at a temperature of 149 degrees F or less. Round slightly the edges of the wood terminal posts to 
facilitate insertion of the post into the steel foundation tubes. 

83-1.02C(2)(c)(iii)  Type SKT Terminal System 

For Type SKT terminal system, the soil tubes must be, at your option, driven with or without pilot holes, or 
placed in drilled holes. Backfill the space around the steel foundation tubes with selected earth, free of 
rock, placed in layers approximately 4 inches thick and moisten each layer and thoroughly compact. 
Insert the wood posts into the steel foundation tubes by hand. Before the wood terminal posts are 
inserted, coat the inside surfaces of the steel foundation tubes to receive the wood posts with a grease 
that will not melt or run at a temperature of 149 degrees F or less. Round slightly the edges of the wood 
posts to facilitate insertion of the post into the steel foundation tubes. 
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83-1.02C(2)(c)(iv)  Type X-Tension Terminal System 

For terminal system (Type X-Tension), the steel post and soil anchor must be, at youroption, driven, with 
or without pilot holes, or placed in drilled holes.  Backfill the space around the steel post and soil anchor 
with selected earth, free of rock, placed in layers approximately 4 inches thick and moisten each layer 
and thoroughly compact.  Insert the wood terminal posts into prepared holes by hand and backfill in the 
same manner as the steel post and soil anchor.  Do not drive wood terminal posts.  Use only wood or 
plastic blocks. 

83-1.02C(2)(d)  Payment 

Not Used 

 

Add to section 83-1.02E: 

Paint post, braces, and post tops under section 59-3. 

The 2nd finish coat color must match color no. FS-27038 of FED-STD-595. 

There must be no chemical treatment of galvanized surfaces before cleaning and painting.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

Replace "Reserved" in section 84-6 with: 

84-6.01  GENERAL 

84-6.01A  Summary 

Section 84-6 includes specifications for applying thermoplastic traffic stripes and pavement markings with 
enhanced wet night visibility. 

Thermoplastic must comply with section 84-2. 

84-6.01B  Submittals 

Submit a certificate of compliance for glass beads. 

84-6.01C  Quality Control and Assurance 

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet night 
visibility, the retroreflectivity must be a minimum of 700 millicandelas per square meter per lux for white 
stripes and markings and 500 millicandelas per square meter per lux for yellow stripes and markings. Test 
the retroreflectivity under ASTM E 1710. Have a reflectometer as described in ASTM E 1710 at the job 
site for making these measurements. 

84-6.02  MATERIALS 

Thermoplastic traffic stripes and pavement markings with enhanced wet night visibility must consist of a 
single uniform layer of thermoplastic and 2 layers of glass beads as follows: 

1. The 1st layer of glass beads must be on the Authorized Material List under high-performance 
retroreflective glass beads for use in thermoplastic traffic stripes and pavement markings. The color 
of the glass beads must match the color of the stripe or marking to which they are being applied. 

2. The 2nd layer of glass beads must comply with AASHTO M 247, Type 2. 
 
Both types of glass beads must be surface treated for use with thermoplastic under the bead 
manufacturer's instructions. 
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84-6.03  CONSTRUCTION 

Use a ribbon extrusion or screed type applicator to apply a thermoplastic traffic stripe. 

Operate the striping machine at a speed of 8 mph or slower during the application of thermoplastic traffic 
stripe and glass beads. 

Apply a thermoplastic traffic stripe at a rate of at least 0.38 pounds per foot of 4-inch wide solid stripe. 
The applied thermoplastic traffic stripe must be at least 0.090 inch thick. 

Apply a thermoplastic pavement marking at a rate of at least 1.06 pounds per square foot. The applied 
thermoplastic pavement marking must be at least 0.100 inch thick. 

Apply a thermoplastic traffic stripe and both types of glass beads in a single pass. Apply the thermoplastic 
1st, followed immediately by consecutive applications of high-performance glass beads and then 
AASHTO M 247, Type 2 glass beads. Use 2 separate applicator guns for the glass beads, 1 applicator 
gun for each type of glass bead. 

You may apply glass beads by hand methods on pavement markings. 

Distribute all glass beads uniformly on traffic stripes and pavement markings. Apply high-performance 
glass beads at a rate of at least 6 pounds per 100 square feet of stripe or marking. Apply AASHTO M 
247, Type 2 glass beads at a rate of at least 8 pounds per 100 square feet of stripe or marking. The 
combined weight of the 2 types of glass beads must be greater than 14 pounds per 100 square feet of 
stripe or marking. 

84-6.04  PAYMENT 

A double thermoplastic traffic stripe (enhanced wet night visibility) consisting of two 4-inch wide yellow 
stripes is measured as 2 traffic stripes. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 

 

Add to the end of the 1st paragraph of section 86-1.01: 

This work is shown on sheets labeled E. The work involved in each section 86 bid item is shown on a 
sheet with a sheet title matching the bid item description except for the following bid items: 

1. Maintaining existing traffic management system elements during construction 
 

Add to section 86-1.03: 

Submit a schedule of values within 15 days after Contract approval. 

 

Add to the 4th paragraph of section 86-1.03: 

13. Materials shown in the quantity tables on sheets labeled E 
 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 
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Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 

Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 

 
If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 
that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems, that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 
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If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 

 

Add to section 86-2.05A: 

Conduit installed underground must be Type 3. 

 

Add to section 86-2.05B: 

The conduit in a foundation and between a foundation and the nearest pull box must be Type 1. 

 

Add to section 86-2.05C: 

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding 
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the 
conduit with minor concrete under section 90-2, except the concrete must contain not less than 421 
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with 
backfill material. 

After conductors have been installed, the ends of the conduits terminating in pull boxes, service 
equipment enclosures, and controller cabinets must be sealed with an authorized type of sealing 
compound. 

 

Delete items 2–5 in the list in the 2nd paragraph of section 86-2.06A(2). 

 

Add to section 86-2.06A(2): 

Do not place grout in the bottom of the pull box. 
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Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with: 

86-2.06B(1)  General 

86-2.06B(1)(a)  Summary 

This work includes installing non-traffic-rated pull boxes. 

86-2.06B(1)(b)  Submittals 

Before shipping pull boxes to the jobsite, submit a list of materials, Contract number, pull box 
manufacturer, manufacturer's instructions for pull box installation, and your contact information to METS. 

Submit reports for pull box from an NRTL-accredited lab. 

86-2.06B(1)(c)  Quality Control and Assurance 

86-2.06B(1)(c)(i)  General 

Pull boxes may be tested by the Department. Deliver pull boxes and covers to METS and allow 30 days 
for testing. When testing is complete, you will be notified. You must pick up the boxes and covers from 
the test site and deliver it to the job site. 

Any failure of the pull box or the cover that renders the unit noncompliant with these specifications will be 
a cause for rejection. If the unit is rejected, you must allow 30 days for retesting. Retesting period starts 
when the replacement pull box is delivered to the test site. You must pay for all retesting costs. Delays 
resulting from the submittal of noncompliant materials does not relieve you from executing the Contract 
within the allotted time. 

If the pull box submitted for testing does not comply with the specifications, remove the unit from the test 
site within 5 business days after notification that it is rejected. If the unit is not removed within that period, 
it may be shipped to you at your expense. 

You must pay for all shipping, handling, and transportation costs related to the testing and retesting. 

86-2.06B(1)(c)(ii)  Functional Testing 

The pull box and cover must be tested under ANSI/SCTE 77, "Specifications for Underground Enclosure 
Integrity." 

86-2.06B(1)(c)(iii)  Warranty 

Provide a 2-year manufacturer replacement warranty for pull box and cover from the date of installation of 
the pull box and cover. All warranty documentation must be submitted before installation. 

Replacement parts must be provided within 5 business days after receipt of failed pull box, cover, or both 
at no cost to the Department and must be delivered to the Department's Maintenance Electrical Shop at 
30 Rickard Street, San Francisco, CA 94134. 

86-2.06B(2)  Materials 

The pull box and cover must comply with ANSI/SCTE 77, "Specifications for Underground Enclosure 
Integrity," for Tier 22 load rating and must be gray or brown in color. 

Each pull box cover must have an electronic marker cast inside. 

Extension for the pull box must be of the same material as the pull box and attached to the pull box to 
maintain the minimum combined depths as shown. 

Include recesses for a hanger if a transformer or other device must be placed in a pull box. 

The bolts, nuts, and washers must be a captive bolt design. 

The captive bolt design must be capable of withstanding a torque range of 55 to 60 ft-lb and a minimum 
pull out strength of 750 lb. Perform the test with the cover in place and the bolts torqued. The pull box and 
cover must not be damaged while performing the test to the minimum pull out strength. 

Stainless steel hardware must have an 18 percent chromium content and an 8 percent nickel content. 

Galvanize ferrous metal parts under section 75-1-.05. 
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Manufacturer's instructions must provide guidance on: 

1. Quantity and size of entries that can be made without degrading the strength of the pull box below 
Tier 22 load rating 

2. Where side entries cannot be made 
3. Acceptable method to be used to create the entry 
 
Tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the pull 
box and on the underside of the cover. 

86-2.06B(3)  Construction 

Do not install pull box in curb ramps or driveways. 

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place a pull box 
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a 
suitable, protected, and accessible location. 

 

Add to section 86-2.08A: 

Secure conductors and cables to the projecting end of the conduit in pull boxes. 

 

Replace the 1st paragraph of section 86-2.09E with: 

Splices must be insulated by "Method B." 

 

Delete the 6th and 7th paragraphs of section 86-2.09E. 

 

Add to section 86-2.11A: 

Circuit breakers must be the cable-in/cable-out type mounted on non-energized clips. All circuit breakers 
must be mounted vertically with the up position of the handle being the "ON" position. 

Replace 7th and 8th paragraphs of section 86-2.11A with: 

Service equipment enclosures must be the aluminum type. 

 

Replace section 86-2.18 with: 

86-2.18  NUMBERING ELECTRICAL EQUIPMENT 

Replace 1st paragraph of section 86-2.18 with: 

Place numbers on the equipment as ordered. 

 

Delete 2nd sentence of 3rd paragraph of section 86-2.18. 
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Add to section 86-3.04: 

Cabinet must be Model 334L and consist of a housing (B), a mounting cage 1, and the following listed 
equipment. The equipment must comply with chapter 6 of TEES. 

1. Service panel no. 1 
2. Power distribution assembly no. 3 
3. Input file (I file) 
4. C1 harness 
5. Controller and equipment shelves 
6. Dual fan assembly with thermostatic control 
7. Mechanical armature-type relays 
8. Input panel 
 
Before shipping to the job site, submit each Model 334L cabinet to METS for acceptance testing. 

Notify the Engineer when each Model 334L cabinet is ready for functional testing. Functional testing will 
be conducted by the Department. 

Each power distribution assembly must include the following equipment: 

1. Two duplex NEMA 5-15R controller receptacle (rear mount) 
2. One 30 A, 1-pole, 120 V(ac) main circuit breaker 
3. Three 15 A, 1-pole, 120 V(ac) circuit breaker 
4. One duplex GFCI NEMA 15 A, receptacle (front mount) 
 
Furnish 3 shelves. Each shelf must be attached to the tops of 2 supporting angles with 4 screws. 
Supporting angles must extend from the front to the back rails. The front of the shelf must abut the front 
member of the mounting cage. The angles must be designed to support a minimum of 50 pounds each. 
The horizontal side of each angle must be a minimum of 3 inches. The angles must be vertically 
adjustable. 

Furnish 3 terminal blocks. Terminal blocks must comply with Chapter 6 of TEES, except the screw size 
must be 8-32. 

Furnish a maintenance manual or a combined maintenance and operation manual for all controller units, 
auxiliary equipment, vehicle detector sensor units, control units, and amplifiers. Submit manual when the 
controllers are delivered for testing or, if ordered by the Engineer, before purchasing. The manual must 
include the following: 

1. Specifications 
2. Design characteristics 
3. General operation theory 
4. Function of all controls 
5. Troubleshooting procedure (diagnostic routine) 
6. Block circuit diagram 
7. Geographical layout of components 
8. Schematic diagrams 
9. List of replaceable component parts with stock numbers 
 

Add to section 86-3: 

86-3.05  GENERAL PACKET RADIO SYSTEM WIRELESS MODEM ASSEMBLY 

86-3.05A  General 

86-3.05A(1)  Summary 

Section 86-3.05 includes specifications for installing the general packet radio system (GPRS) wireless 
modem assembly at the controller cabinet as shown. 

86-3.05A(2)  Submittals 

Submit warranty documentation before installation. 
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86-3.05A(3)  Quality Control and Assurance 

Furnish a 1-year replacement warranty from the manufacturer of the modems and power supplies against 
any defects or failures. The effective date of the warranty is the date of installation. Furnish replacement 
modems and power supplies within 5 days after receipt of the failed parts. The Department does not pay 
for the replacement parts. Deliver replacement modems and power supplies to the following department 
maintenance electrical shop: 

 

Caltrans Maintenance Station 
30 Rickard Street 
San Francisco, CA  94134 
 

86-3.05B  Materials 

86-3.05B(1)  General 

The GPRS wireless modem assembly consists of a modem, power supply, mounting bracket and 
hardware, serial communication cable, and antenna. 

The assembly must have an operating temperature range from -30 to +70 degrees C with humidity from 5 
to 95 percent (non-condensing) and have transmissions at 10 percent duty cycle above 60 degrees C. 

86-3.05B(2)  Modem 

The modem must: 

1. Be configurable either remotely through the wireless network or through the modem serial port 
2. Be configured before acceptance. 
3. Have a minimum 53.6 Kbps raw data transfer rate. 
4. Have a full duplex transceiver. 
5. Have 1900/850 MHz dual band networking. 
6. Have an integrated TCP/IP stack with user datagram protocol (UDP). 
7. Have a user-settable password to prevent unauthorized access. 
8. Include a DC power cable at least 3 feet long with a connector compatible with the modem power 

connector. 
9. Have a packet buffering and forwarding feature that provides discipline to the output of the serial port. 

The packet forwarding time interval must be configurable from a rate of 0 (undisciplined) to 400 ms in 
increments of 100 ms or less. 

10. Have a choice of "Friends Only" access mode. 
11. Comply with TIA-678. 
12. Weigh less than 2 lb and have overall dimensions of less than 7-1/8 by 3-1/2 by 1-1/8 inches. The 

housing must be constructed of anodized aluminum. 
13. Have the following status indicators: 

13.1. Power on 
13.2. Channel acquired 
13.3. Link status 
13.4. Network registration 
13.5. Received signal strength indicator 
13.6. Transmit and receive data 
13.7. Block errors 

14. Operate in a dynamic IP addressing environment of GPRS networks and meet the operational 
parameters shown in the following table: 

 

(Operational parameter Requirements) 

Receiver sensitivity -107 dBm (2.439 % bit error rate) 
Input voltage 10 to 28 V (dc) 
Input current 40 to 200 mA 
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15. Have the following standard interfaces: 
15.1. Host communicates with modem using either UDP or TCP packet modes. 
15.2. Computer terminal platform using dial-up networking communicates with the modem using 

point to point protocol (PPP). 
Provide the Engineer with the modem serial, SIM and international mobile equipment identification (IMEI) 
numbers 30 days before requiring the packet data protocol (PDP) context. The Engineer will provide the 
PDP context comprising of the assigned IP and access point name (APN) obtained from service provider. 

The modem and associated firmware, software, hardware, protocol, and other features must be fully 
compatible with the existing GPRS network. The existing GPRS network utilizes the AT&T Wireless 
cellular system and the AirLink Gateway. Demonstrate the compatibility to the Engineer by actual 
installation or by other authorized means. 

86-3.05B(3)  Power Supply 

The power supply must: 

1. Be vertically mountable on a 19-inch standard rack rail using two machine screws and two wing nuts. 
2. Have provisions to attach the modem power cable securely without the modifying the cable. 
3. Meet the requirements shown in the following table: 
 

(Characteristics Requirements) 

Power cord Standard 120 V(ac), 3 prong cord, at least 3 feet long 
(may be added by Contractor) 

Type Switching type 
Power rated  40 W minimum with no minimum load required 
Input voltage From 85 to 264 V (ac) or 120 to 370 V (dc) 
Input frequency From 47 to 63 Hz 
Inrush current Cold start, 25 A at 115 V 
Output voltage 12 V (dc), adjustable over a ± 10 percent range 
Overload protection From 105 to 150 percent in output pulsing mode 
Over voltage protection From 115 to 135 percent of output voltage 
Setup, rise, hold up time 800 ms, 50 ms,15 ms at 115 V (ac) 
Withstand voltage I/P-0/P:3 kV, I/P-FG:1.5 kV, for 60 seconds 
Safety standards UL 1012,  UL 60950 

 

86-3.05B(4)  Mounting Bracket and Hardware 

The mounting bracket must: 

1. Be stainless steel. 
2. Securely hold the modem in a vertical position with all cables and conductors installed. 
3. Contain the modem using a method that allows the removal of the modem without tools or without 

removing the bracket from its attachment to the cabinet frame. 
 
 86-3.05B(5)  Serial Communication Cable 

If the modem is designed to interface with a Department-furnished Model 170E controller, provide a C2 
cable. The C2 cable interfaces the controller C2 connector and the GPRS modem and includes all 
conductors and connectors required for that purpose. The GPRS modem connector must comply with 
TIA-232 standard using a 9-pin D shell miniature connector. The Department-furnished controller end 
connector must comply with AMP 201360-2 or equivalent. All pins in both connectors must be gold 
plated. The cable must have four no. 20 AWG conductors with (UL) Type CM shielded or AWM 2464 80C 
300 Volts. The cable must be at least 3 feet long. The cable wiring must comply with the following:   

1. AMP 201360-2-ND -L to DE9-P - 2 
2. AMP 201360-2-ND -K to DE9-P - 3 
3. AMP 201360-2-ND -N to DB9-P - 5  
4. AMP 201360-2-ND -D to AMP 201360-2-ND - H 
5. AMP 201360-2-ND -J to AMP 201360-2-ND - M 
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86-3.05B(6)  Antenna 

The antenna must: 

1. Be the low profile disc type, and adhere to the cabinet using a factory installed double-sided 
waterproof acrylic foam adhesive. The coax cable must be at least 3 feet long and have a 50 Ω TNC 
connector on the modem end. 

2. Meet the requirements as shown in the following table: 
 

Parameter Requirements 

VSWR (at resonant point) 2:1 or less  
Frequency 1850-1990 MHz and 824-894 MHz 
Nominal impedance 50 Ω  
Gain 2 dB  
Radiation pattern Omni-directional  
Polarization Vertical  
Ground plane 

 
Required

a
 

a
 The antenna requires a reflective ground plane to function 

properly. The required ground plane must extend beyond the 
antenna at least 8 inches in all directions. 

 

86-3.05C  Construction 

Install the modem under the manufacturer's instructions.  

You may adjust the modem Installation for field conditions if authorized. 

 
Add to section 86-3: 

86-3.06  VARIABLE MESSAGE SIGN ASSEMBLY 

86-3.06A  General 

86-3.06A(1)  Summary 

Section 86-3.06 includes specifications for installing a variable message sign (VMS) assembly. 

86-3.06A(2)  Submittals 

Submit shop drawings for the installation of VMS assembly after product data submittals are authorized. 
Shop drawings for VMS assembly must include: 

1. Fabrication details 
2. Electrical equipment schematics 
3. Control diagrams 
 

Submit warranty documentation before installation. 

86-3.06A(3)  Quality Control and Assurance 

86-3.06A(3)(a)  General 

Deliver each VMS assembly to be tested to the METS, Electrical Testing Branch. Provide 2 copies of 
manufacturer's maintenance/operational manuals and shop drawings to the METS, Electrical Testing 
Branch engineer  beforeacceptance testing. Make arrangements with the METS, Electrical Testing 
Branch engineer to schedule an agreed upon inspection date no fewer than 15 calendar days the 
inspection date. 

The following functional test must be done by a qualified representative of the sign manufacturer in the 
presence of the METS, Electrical Testing Branch engineer. After installation at the site, a minimum of 5 
different messages composed of text and graphics display must be performed. Conduct other tests 
recommended by the sign manufacturer. 
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86-3.06A(3)(b)  Warranty 

Furnish a 4-year replacement warranty from the manufacturer of the sign panel and sign controller 
against any defects or failures. The effective date of the warranty is the date of installation. Furnish 
replacement sign panel and sign controller within 15 days after receipt of the failed parts. The Department 
does not pay for the replacement parts. Deliver replacement sign panel and sign controller to the 
following department maintenance electrical shop: 

Caltrans Maintenance Station 
30 Rickard Street 
San Francisco, CA  94134 
 

The manufacturer must replace or repair any pixel module that contains a pixel that exhibits light 
degradation greater than 50percent within the first 3 years of operation, or if more than 20percent of its 
LEDs fail during that same period. 

86-3.06B  Materials 

86-3.06B(1)  General 

The VMS assembly consists of a NEMA 3R enclosure, VMS controller assembly, VMS sign interface 
cable, and VMS sign panel. 

86-3.06B(2)  VMS Sign Panel 

86-3.06B(2)(a)  General 

Each sign panel must have maximum overall dimensions of 114 inches in width, 63 inches in height, and 
10 inches in depth. Each sign panel must not weigh more than 400 lbs. 

Each sign panel must have internal power supplies to fully operate the sign. The sign panel power factor 
must be greater than 90percent, and current total harmonic distortion must be less than 25percent. The 
maximum power consumption of each sign panel must be 150W. 

Each sign panel must have dimming capability to fully operate the sign, using one or more photosensors 
installed inside the housing to measure ambient light level. 

86-3.06B(2)(b)  Housing 

Construct each sign panel with an extruded aluminum frame. It must meet AAMA 2604 or 2605 powder 
coating on aluminum standard. Add one 0.25 inch reinforcing plate at the top and bottom of the frame. 
Drill two 0.5625 inch diameter holes through both the reinforcing plate and the housing at the top and 
bottom of the panel, with each hole centered 2 inches from the rear of the housing and 30 inches off the 
panel vertical centerline. 

The rear, sides, top and bottom of the housing must consist of 0.0625 inch minimum sheet aluminum, 
with a high gloss textured black finish powder coat paint meeting the color standards of Federal 
specifications 595b, 17038, applied to both internal and external surfaces. 

The front face must have a 6 inch wide border on the top, bottom and both sides to frame the pixel array. 
The border must consist of 0.0625 inch minimum sheet aluminum, with a high gloss textured black finish 
powder coat paint meeting the color standards of Federal specifications 595b, 17038, applied to both 
internal and external surfaces. Construct the front face with a transparent anti-glare polycarbonate or 
hardened acrylic panel mounted behind the border. 

Hinge the front face to allow access to the interior of the panel. Provide the sign panel with devices to 
retain the front face in a fully open mode. The housing must be made rain-tight with a closed-cell 
neoprene gasket. 

Provide the housing with vents on the bottom and an interior temperature-controlled ventilation fan. 
Provide additional ventilation to ensure the interior of the housing remains below 131 degrees F without 
compromising the rain-tight integrity. Install a removable filter in a frame for each vent. 

The housing must have fully welded seams. All interior and exterior hardware must be either stainless 
steel or cadmium-plated steel. 
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Permanently mark the side of each sign panel with the manufacturer's name and trademark. Identify each 
sign panel with a model, serial number and shipping date stamped on a tag attached to its side for 
warranty purposes. The lettering must be a minimum of 9/32-inch high. The information may be either 
depressed or raised, and must be legible and durable. 

86-3.06B(2)(c)  Pixel Module 

Each sign panel must have a full matrix of pixels, with a minimum of 56 pixels wide by 25 pixels high. 
Uniformly arrange the pixels in multiple modules, with minimum horizontal and vertical pitch of 1.75 inch. 

Fabricate each pixel module from 0.0625 inch minimum thick aluminum sheet. After fabrication, treat each 
pixel module with a high gloss textured black finish powder coat paint meeting the color standards of 
Federal specifications 595b, 17038. 

Permanently mark the back of each pixel module with the manufacturer, trademark, model number, serial 
number, rated voltage, current, power consumption, and volt-amperes (VA) per pixel. 

Each pixel module must be identical to and intervariable with each others models. 

Each pixel module must be 100percent solid-state design with no moving parts or switches. 

Secure each pixel module to the sign panel frame at each corner by one metal roundhead screw. 

86-3.06B(2)(d)  Pixels 

Each pixel must consist of high-intensity ultra-bright Aluminum Indium Gallium Phosphide (AlInGaP) 
LEDs. Each LED must be rated for 100,000 hours of continuous operation from 34 to 165 degrees F. The 
color of each LED must be yellow (592 +/- 5 nm). Each LED in a pixel must be from the same 
manufacturer and color bin. Each LED must be UV-stabilized. 

Catastrophic failure of one LED must not result in the loss of more than 40percent of the total LEDs for 
that pixel. 

Each pixel must have a maximum LED array size of 1 inch diameter (if circular array) or 1 inch square (if 
square array). Evenly distribute the LEDs throughout the pixel. 

Each pixel must have a viewing angle of 30 degrees. Each pixel must have an initial nominal luminous 
intensity of 9.5 cd on the maximum setting. Each pixel must be rated for a minimum useful life of 48 
months and must maintain not less than 85percent of the minimum intensity while operating throughout 
the temperature range of 34 to 165 degrees F. 

The measured chromatic coordinates of each pixel must conform to the chromaticity requirements of 
section 5.3.2.1 and Figure C of the Equipment and Materials Standards of the Institute of Transportation 
Engineers ITE Publication ST-017A. 

Each pixel must have a removable black plastic visor to enhance resistance to sun phantom. 

Each pixel must be encapsulated for water resistance. 

86-3.06B(3)  VMS Controller Assembly 

86-3.06B(3)(a)  General 

Each sign controller assembly must consist of one sign controller, one power supply, and one multi-line 
LCD display mounted inside one enclosure. 

86-3.06B(3)(b)  Sign Controller 

Each sign controller must have one TIA-232 communication interface for remote communications. Each 
sign controller must have the necessary interface to control 2 beacons. 

Each sign controller must have firmware that allows the user to create, edit and save a minimum of 50 
messages and 99 pages. These must be stored in non-volatile memory and must remain unaltered for a 
minimum of 30 days without AC power to the sign controller. 

The firmware must interact with the sign panel through a menu-driven interface. The firmware must be 
accessible via either the keyboard or through the TIA-232 port. 
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Access to the firmware must be protected by multi-level password control. 

The firmware must be NTCIP (National Transportation Communication for ITS Protocol) compliant 
including, but not limited to, the following standards: 

1. Device Data Dictionary: NTCIP 1201 – Global Object Definitions, all mandatory objects of all 
mandatory conformance groups. 

2.  Device Data Dictionary: NTCIP 1203 – Object Definitions for Dynamic Message Signs. 
3.  Application Profile Level: NTCIP 1101 – Simple Transportation Management Framework (STMF) – 

and must meet Conformance Level 1. 
4. Sub-network Profile Level: NTCIP 2103 – SP PPP / RS-232 
5. Transport Profile Level: NTCIP 2201, TP – Transportation Transport Profile. 

 
The firmware must support the following Tags as defined in NTCIP 1203, v02.31a: 

1. Flash 
2. Font 
3. Graphic 
4. Justification - Line 
5. Justification - Page 
6. New Line 
7. New Page 
8. Page Time 
9. Spacing Character 
 

86-3.06B(3)(c)  Dimming Control 

The sign controller must automatically adjust the intensity of all pixels by means of photo sensors 
installed in the sign housing. There must be a minimum of three adjustable levels of luminance: 
100percent, 60percent, and 30percent luminance. 

Provide a single-throw “Dim Test” switch to override the automatic intensity selection and force each 
activated pixel to 30percent luminance. 

86-3.06B(3)(d)  Sign Operating Software 

The sign operating software must enable a PC laptop to interact with sign controller via an on-board 
communications port. This port may be either Ethernet or TIA-232. 

The manufacturer must furnish one copy of the SOS in CD-ROM format for each VMS assembly 
delivered in the contract. 

86-3.06B(4)  NEMA 3R Enclosure 

Fabricate the NEMA 3R enclosure from galvanized sheet steel, or from sheet steel and zinc- or cadmium-
plated after fabrication, or from aluminum. The NEMA 3R enclosure must conform to the provisions for a 
NEMA Type 3R enclosure. 

The NEMA 3R enclosure must be capable of housing the sign controller assembly and components and 
cables required for operation. The NEMA 3R enclosure must conform to the details shown on the plans. 

The NEMA 3R enclosure door must have a handheld latch to keep the door closed. Weld padlock hasps 
to the enclosure and door to enable the installation of a padlock. 

Permanently mark the side of each NEMA 3R enclosure with the manufacturer's name and trademark. 
Identify Each enclosure with a model, serial number, and shipping date stamped on a tag attached to its 
side for warranty purposes. The lettering must be a minimum of 9/32-inch high. The information may be 
either depressed or raised, and must be legible and durable. 

86-3.06B(5)  VMS Sign Interface Cable 

The sign interface cable must connect the sign panel to sign controller assembly and must be continuous 
without splicing. The cable must be fabricated by the sign manufacturer. The manufacturer identification 
must be printed in white ink every foot along the surface of the cable. The cable must meet all 
specifications for outdoor use. The cable length must be a maximum of 50 feet. 
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You must furnish two TIA-232 to TIA 422 converters for each VMS assembly installed in the contract. TIA-
422 must be crew terminal type connection. TIA-232 must be DE9 female connector type connection. 

86-3.06C  Construction 

You must configure the sign controller assembly to ensure VMS assembly operational and ready to 
accept communications. Provide documentation detailing the configuration of each VMS assembly.  
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REVISED STANDARD SPECIFICATIONS DATED 

04-19-13 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

04-19-13 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

04-19-13 

LCS Department's lane closure system 
POC pedestrian overcrossing 
QSD qualified SWPPP developer 
QSP qualified SWPPP practitioner 
TRO time-related overhead 
WPC water pollution control 

 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 
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10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 

 

Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 
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Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
1.3. Presence of an underground utility main not described in the Contract or in a location 

substantially different from that specified 
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 

specified, unless the rearrangement is solely for the Contractor's convenience 
1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

10-19-12 
Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 
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1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
 
 

01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 
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Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 

 

Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

10-19-12 
Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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5  CONTROL OF WORK 

10-19-12 
Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 

 

Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 
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Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

 

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 
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Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 

 

Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 

04-19-13 
Replace section 6-2.05C with: 

04-19-13 

6-2.05C  Steel and Iron Materials 

Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 
or $2,500, materials produced outside the United States may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

07-27-12 
Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 

 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

10-19-12 
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

01-18-13 
Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 
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Cost Percent markup 

Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
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Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 
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Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

04-19-13 
Replace the headings and paragraphs in section 10 with: 

04-19-13 

10-1  GENERAL 

10-1.01  GENERAL 

Section 10 includes general specifications for general construction work. 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04  TRAINING AND MEETINGS 

Training and meetings are held at times and locations you and the Engineer agree to. 

10-1.05–10-1.10  RESERVED 

10-2  SUSTAINABLE DESIGN REQUIREMENTS 

10-2.01  GENERAL 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

10-2.02  CALGREEN TIER 1 

10-2.02A–10-2.02H  Reserved 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 

10-3–10-5  RESERVED 

10-6  JOB SITE WATER CONTROL 

10-6.01  GENERAL 

Section 10-6 includes specifications for controlling water to provide a dry working area at the job site. 
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10-6.02  WATER-FILLED COFFERDAM 

Reserved 

10-6.03–10-6.10  RESERVED 

10-7–10-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

04-19-13 
Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Add after "Display" in item 4 in the list in the 2nd paragraph of section 12-3.03B: 

04-19-13 

or Alternating Diamond 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Replace the 3rd through 5th paragraphs of section 12-4.03 with: 

04-19-13 

Submit closure schedules using the Department's Internet-based LCS program to show the locations and 
times of the proposed closures. 

The Department provides LCS training. Request LCS training at least 30 days before submitting the 1st 
lane closure request. The Department provides the training within 15 days after your request. The training 
may be web based. 

Except for web-based training, the training is held at a time and location you and the Engineer agree to. 

For web-based training, the Engineer provides you the website address to access the training. 

Within 5 business days after completion of the training, the Department provides LCS accounts and user 
identifications to your assigned representatives. 

Each representative must maintain a unique password and current user information in the LCS. 

You will be notified through LCS of unauthorized closures or closures that require coordination with other 
parties as a condition for authorization. 

Submit closure schedule amendments using LCS, including adding additional closures, by noon at least 3 
business days before a planned closure. Authorization of amendments will be at the discretion of the 
Engineer. 
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Cancel closure requests using LCS at least 48 hours before the time of the closure. 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

04-19-13 
04-19-13 

Delete item 3 in the list in the 4th paragraph of section 13-1.01A. 

 

Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
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Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with: 

04-19-13 

receiving water monitoring trigger 

 

Replace the 1st paragraph in section 13-2.01B with: 

04-19-13 

Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days 
for review. 

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized 
WPCP. 

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to 
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the 
RWQCB's comments, amend the WPCP within 3 business days. 

 

Replace the 1st paragraph in section 13-3.01B(2)(a) with: 

04-19-13 

Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides 
comments and specifies the date when the review stopped if revisions are required. Change and resubmit 
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review 
resumes when a complete SWPPP has been resubmitted. 

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the 
authorized SWPPP. 

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to 
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the 
RWQCB's comments, amend the SWPPP within 10 days. 

 

Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with: 

04-19-13 

receiving water monitoring triggers 

 

Replace section 13-3.01B(6)(c) with: 

04-19-13 

13-3.01B(6)(c)  Receiving Water Monitoring Trigger Report 

Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving 
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include: 

1. Field sampling results and inspections, including: 
1.1. Analytical methods, reporting units, and detection limits 
1.2. Date, location, time of sampling, visual observation and measurements 
1.3. Quantity of precipitation from the storm event 

2. Description of BMPs and corrective actions 
 
 

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with: 

04-19-13 

receiving water monitoring trigger 
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Replace section 13-3.01C(3) with: 

04-19-13 

13-3.01C(3)  Receiving Water Monitoring Trigger 

For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the 
following table: 

Receiving Water Monitoring Trigger 

Parameter Test method Detection 
limit (min) 

Unit Value 

pH Field test with 
calibrated 
portable 

instrument 

0.2 pH Lower limit = 6.0 
Upper limit = 9.0 

Turbidity Field test with 
calibrated 
portable 

instrument 

1 NTU 500 NTU max 

 

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving 
water monitoring trigger for turbidity. 

The daily average sampling results must not exceed the receiving water monitoring trigger for pH. 

 

04-19-13 

Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C. 

 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

04-19-13 

Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3). 

 

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3): 

04-19-13 

Manage stockpiles by implementing water pollution control practices on: 

1. Active stockpiles before a forecasted storm event 
2. Inactive stockpiles according to the WPCP or SWPPP schedule 
 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 
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Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 

 

10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

04-19-13 
Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
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5. Be fastened securely to the existing frame without projections above the surface of the road or into 
the clear opening 

 
 

Add to the end of section 15-4.01A(2): 

04-19-13 

Allow 20 days for review of the bridge removal work plan. 

 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

04-19-13 

Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4). 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with: 

04-19-13 

51-1.02F 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 
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Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

04-19-13 

Delete the 15th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace section 15-5.06C(2) with: 

04-19-13 

15-5.06C(2)  Reserved 

 

04-19-13 

Delete the 3rd paragraph of section 15-5.06D. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace section 15-5.09 with: 

04-19-13 

15-5.09  POLYESTER CONCRETE EXPANSION DAMS 

15-5.09A  General 

Section 15-5.09 includes specifications for constructing polyester concrete expansion dams. 

Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in 
section 15-5.06, except a trial slab is not required. 
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Reinforcement must comply with section 52. 

15-5.09B  Materials 

Not Used 

15-5.09C  Construction 

For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete 
activities. Saw cut and remove asphalt concrete at expansion dam locations. 

For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown. 
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not 
required. 

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the 
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to 
remain in place. 

Prepare the deck surface under section 15-5.01C(2). 

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity 
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before 
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing. 

The application rate of methacrylate resin must be approximately 100 sq ft/gal. 

You may place and finish expansion dams using hand methods. 

Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing. 

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the 
width of the expansion dam. Joint material must be either expanded polyurethane or expanded 
polyethylene. 

15-5.09D  Payment 

Not Used 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

19  EARTHWORK 

04-19-13 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
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Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with: 

04-19-13 

copies 

 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Replace the heading of section 19-3.03C with: 

04-19-13 

19-3.03B(4)  Cofferdams 

 

Replace the heading of section 19-3.03D with: 

04-19-13 

19-3.03B(5)  Water Control and Foundation Treatment 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

10-19-12 
10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 

 



Contract No.  04-2A2504 
38 of 105 

Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I(1) with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

04-19-13 
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 

section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with: 

04-19-13 

2 passes 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IV  SUBBASES AND BASES 

29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 

04-20-12 
30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

01-18-13 
Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
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2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 

 

Replace "Reserved" in section 37-2.01D(1) with: 

01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

 

Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 

02-22-13 
Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 
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binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 

 

Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 140 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen. 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet 
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 
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The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 

 

Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 

HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a 
Report this value in the JMF submittal. 

 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 
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Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 

A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371

a
 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371

a
 

70 70 -- 

a
Test plant produced HMA. 

 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add after the last paragraph of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
 
 



Contract No.  04-2A2504 
45 of 105 

Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 
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Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
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5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

02-22-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by ±5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by ±3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 
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For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 



Contract No.  04-2A2504 
52 of 105 

Minimum Quality Control—Standard Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

Sand equivalent 
(min)

c
 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)

d,e
 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)

c
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)

c, f
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plants

g
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)

h
 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 

-- 

Dust proportion
i
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi)

 j
 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)

j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Report the average of 3 tests from a single split sample. 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g
 For adjusting the plant controller at the HMA plant. 

h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  
No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min)
 d
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) 

e, f
 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)
d,
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30

 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%)
 d, g

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)

h
 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%)
 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0
 
 

-- 

Dust proportion
 i
 California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

j
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

j
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-
edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f 
To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

g
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

Sand equivalent (min)
 c
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) 
c
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%)
 c, d

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Fine aggregate angularity 
(% min)

e
 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%)

 f
 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 f
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0  

-- 

Dust proportion
 f
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

g
 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)

g
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

g
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

g
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a 
The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b 
The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f 
Report only. 

g 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)

c,d
 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plants

e
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)

f 
 

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)

f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)

f,g
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min)

 h
 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 
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Dust 
proportion

i
 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)

i
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)

j
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi)

 j
 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)

j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d 
To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 
(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation 

a
 

 

California 
Test 202 

JMF ± Tolerance
 c
 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) 

d, e
 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min)
 f
  California 

Test 217 
47 42 47 

 Stabilometer value (min) 
f 
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)
f, g

  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 

 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)

h
 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
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 Voids filled with asphalt (%)
 

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion
 i
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth)

 j
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes)

 j
 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified)
 
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi)

 j
 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)
j 

 California 
Test 371 

 
70 

 
70 

 
70 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a
 The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e
 To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

01-20-12 
Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
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nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 

 

Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
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treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 

 

Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the 12th and 13th paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 

Tie Bar Tolerance 

Dimension Tolerance 

Horizontal and vertical skew 10 degrees maximum 

Longitudinal translation ± 2 inch maximum 

Horizontal offset (embedment) ± 2 inch maximum 

Vertical depth 1.  Not less than 1/2 inch below the saw 
cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section 
40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 
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Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement, 
protect the adjacent pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You may 
supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 

 

Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to 
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
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Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 

10-19-12 
Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 

 

Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

04-19-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

04-19-13 

Submit 5 copies of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include 
in the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 copies, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
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01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

04-19-13 
Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 
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Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 47-6.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

04-19-13 
Replace "previously welded splice" and its definition in section 48-2.01B with: 

04-19-13 

previously welded splice: Splice made in a falsework member in compliance with AWS D1.1 or other 
recognized welding standard before contract award. 

 

04-19-13 

Delete "field" in the 1st sentence of the 5th paragraph of section 48-2.01C(1). 

 

Replace item 1 in the list in the 6th paragraph of section 48-2.01C(1) with: 

04-19-13 

1. Itemize the testing, inspection methods, and acceptance criteria used 
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Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

Replace the 1st paragraph of section 48-2.01D(2) with: 

04-19-13 

Welding must comply with AWS D1.1 or other recognized welding standard, except for fillet welds where 
the load demands are 1,000 lb or less per inch for each 1/8 inch of fillet weld. 

 

Replace the 1st through 3rd sentences in the 2nd paragraph of section 48-2.01D(2) with: 

04-19-13 

Perform NDT on welded splices using UT or RT. Each weld and any repair made to a previously welded 
splice must be tested. 

 

Replace the 3rd paragraph of section 48-2.01D(2) with: 

04-19-13 

For previously welded splices, perform and document all necessary testing and inspection required to 
certify the ability of the falsework members to sustain the design stresses. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

04-19-13 
Replace "sets" in the 1st paragraph of section 49-1.01C(2) with: 

04-19-13 

copies 

 

Replace "set" in the 2nd paragraph of section 49-1.01C(2) with: 

04-19-13 

copy 

 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 

 

Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 
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Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace "sets" in the 1st paragraph of section 49-2.04A(3) with: 

04-19-13 

copies 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

04-19-13 
Replace "sets" at each occurrence in the 2nd and 3rd paragraphs of section 50-1.01C(3) with: 

04-19-13 

copies 

 

Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 6th paragraph of section 50-1.01D(3) with: 

01-18-13 

Jacking equipment must be calibrated as follows: 

1. Each jack and its gage must be calibrated as a unit. 
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2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its 
specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and 
after each repair. You must: 
2.1. Schedule the calibration of the jacking equipment with METS 
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in 

good operating condition 
2.3. Mechanically calibrate the gages with a dead weight tester or other authorized means before 

calibration of the jacking equipment by METS 
2.4. Provide enough labor, equipment, and material to (1) install and support the jacking and 

calibration equipment and (2) remove the equipment after the calibration is complete 
2.5. Plot the calibration results 

3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its 
specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 
months of use and after each repair. 

 
 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

04-19-13 
Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Replace the heading of section 51-1.01D(4) with: 

04-19-13 

Testing Concrete Surfaces 

 

Add to section 51-1.01D(4)(a): 

04-19-13 

The Engineer tests POC deck surfaces for smoothness and crack intensity. 

 

Add to the list in the 1st paragraph of section 51-1.01D(4)(b): 

04-19-13 

3. Completed deck surfaces, including ramps and landings of POCs 
 
 

Replace the 4th paragraph in section 51-1.01D(4)(b) with: 

04-19-13 

Except for POCs, surface smoothness is tested using a bridge profilograph under California Test 547. 
Two profiles are obtained in each lane approximately 3 feet from the lane lines and 1 profile is obtained in 
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each shoulder approximately 3 feet from the curb or rail face. Profiles are taken parallel to the direction of 
traffic. 

 

Add between the 5th and 6th paragraphs of section 51-1.01D(4)(b): 

04-19-13 

POC deck surfaces must comply with the following smoothness requirements: 

1. Surfaces between grade changes must not vary more than 0.02 foot from the lower edge of a 12-foot-
long straightedge placed parallel to the centerline of the POC 

2. Surface must not vary more than 0.01 foot from the lower edge of a 6-foot-long straightedge placed 
perpendicular to the centerline of the POC 

 
 

Add to section 51-1.01D(4)(d): 

04-19-13 

The Engineer measures crack intensity of POC deck surfaces after curing, before prestressing, and 
before falsework release. Clean the surface for the Engineer to measure surface crack intensity. 

In any 100 sq ft portion of a new POC deck surface, if there are more than 10 feet of cracks having a 
width at any point of over 0.02 inch, treat the deck with methacrylate resin under section 15-5.05. Treat 
the entire deck width between the curbs to 5 feet beyond where the furthest continuous crack emanating 
from the 100 sq ft section is 0.02 inch wide. Treat the deck surface before grinding. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 
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Add to section 51-1.03F(5)(a): 

04-19-13 

For approach slabs, sleeper slabs, and other roadway surfaces of concrete structures, texture the 
roadway surface as specified for bridge deck surfaces in section 51-1.03F(5)(b). 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Add to section 51-1.03F: 

04-19-13 

51-1.03F(6)  Finishing Pedestrian Overcrossing Surfaces 

Construct deck surfaces, including ramps and landings of POCs to the grade and cross section shown. 
Surfaces must comply with the specified smoothness, surface texture, and surface crack requirements. 
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The Engineer sets deck elevation control points for your use in establishing the grade and cross section 
of the deck surface. The grade established by the deck elevation control points includes all camber 
allowances. Except for landings, elevation control points include the beginning and end of the ramp and 
will not be closer together than approximately 8 feet longitudinally and 4 feet transversely to the POC 
centerline. Landing elevation control points are at the beginning and the end of the landing. 

Broom finish the deck surfaces of POCs. Apply the broom finish perpendicular to the path of travel. You 
may apply water mist to the surface immediately before brooming. 

Clean any discolored concrete by abrasive blast cleaning or other authorized methods. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 

The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace section 51-2.01B(2) with: 

04-19-13 

51-2.01B(2)  Reserved 

 

04-19-13 

Delete the 4th paragraph of section 51-2.01C. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
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Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copies 

 

Replace "set" in the 7th paragraph of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copy 

 

Add to the 1st paragraph of section 51-2.02D(3): 

04-19-13 

POC deck surfaces must comply with section 51-1.03F(6) before placing and anchoring joint seal 
assemblies. 

 

Replace "sets" in the 2nd paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copies 

 

Replace "set" in the 6th paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copy 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02F(1)(c) with: 

04-19-13 

copies 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 
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Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

Replace "sets" in the 1st paragraph of section 51-4.01C(3) with: 

04-19-13 

copies 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 
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Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

01-18-13 
Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
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Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 

 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 

04-20-12 
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

55  STEEL STRUCTURES 

04-19-13 
Replace "sets" at each occurrence in the 1st paragraph of section 55-1.01C(2) with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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56  SIGNS 

04-19-13 
07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 

 

Replace "sets" in the 1st paragraph of section 56-3.01C(2) with: 

04-19-13 

copies 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

Replace item 5 in the list in the 1st paragraph of section 56-3.02M(1) with: 

04-19-13 

Tubular 

 

Add between the 1st and 2nd paragraphs of section 56-3.02M(1): 

04-19-13 

Clean and paint all ferrous metal parts of tubular sign structures after galvanizing, including the areas to 
be covered by sign panels. Do not paint sign structures other than tubular type unless specified in the 
special provisions. 

 

Replace the headings and paragraphs in section 56-3.02M(3) with: 

04-19-13 

Where specified, clean and paint sign structures under section 59-5. 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 

04-19-13 
Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

Replace "sets" at each occurrence in the 1st paragraph of section 57-3.01C with: 

04-19-13 

copies 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

04-19-13 
10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 58-4.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 

04-19-13 
Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 
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You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Replace the heading of section 59-2.03C(2) with: 

04-19-13 

Zinc Coating System 

 

Add to section 59-2.03C(2)(a): 

04-19-13 

Coatings for new structural steel and connections between new and existing structural steel must comply 
with the requirements shown in the following table: 

Zinc Coating System  

Description Coating Dry film thickness 
(mils) 

All new surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coat
a
 Exterior grade latex

b
,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

Connections to existing 
structural steel:

c
 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coat
a
 Exterior grade latex

b
,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

a
If no finish coats are described, a final coat of inorganic zinc primer is required. 

b
Exterior grade latex must comply with section 91-2.02 unless otherwise specified. 

c
Includes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under new HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 
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Add to section 59-2.03C: 

04-19-13 

59-2.03C(3)  Moisture-Cured Polyurethane Coating System 

Reserved 

59-2.03C(4)  State Specification Paint Waterborne Coating System 

59-2.03C(4)(a)  General 

The State Specification PWB coating system for existing structural steel must comply with the 
requirements shown in the following table: 

State Specification PWB Coating System 

Surface Description State Specification 
PWB Coating 

Dry film thickness 
(mils) 

Surfaces cleaned to 
bare metal

a
: 

1st undercoat 145 2–3 

2nd undercoat 146 2–3 

1st finish coat 171 1.5–3 

2nd finish coat 172 1.5–3 

Total thickness, all coats -- 7–12 
Existing painted 
surfaces to be 
topcoated: 

Undercoat 146 2–3 
1st finish coat 171 1.5–3 

2nd finish coat 172 1.5–3 

Total thickness, new coats -- 5–9 
a
Includes locations of spot blast cleaning 

 

59-2.03C(4)(b)  Finish Coats 

Pressure rinse undercoated surfaces to receive finish coats. Perform pressure rinsing no sooner than 72 
hours after the final application of undercoat. 

The 1st finish coat must be applied within 48 hours of pressure rinsing. 

Apply the 1st finish coat in 2 applications. The 1st application consists of a spray-applied mist application. 
Apply the 2nd application after the mist application has dried to a set-to-touch condition as determined 
using the procedure in section 7 of ASTM D 1640. 

Apply the 2nd finish coat after the 1st finish coat has dried 12 hours unless authorized. You may apply the 
2nd finish coat in a single application. 

 

Add to section 59-5.01: 

04-19-13 

Where specified, prepare and paint sign structures under sections 59-2 and 59-3. 

Instead of submitting proof of the certification complying with SSPC-QP 1, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in section 3 of SSPC-QP 1. 

Instead of submitting proof of the certification complying with SSPC-QP 2, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in sections 4.2 through 4.4 
of SSPC-QP 2, Category A. 

Instead of submitting proof of the certification complying with AISC-420-10/SSPC-QP 3 (Enclosed Shop), 
you may submit documentation with the painting quality work plan showing compliance with the 
requirements in sections 5 through 18 of AISC-420-10/SSPC-QP3. 
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Replace the paragraphs of section 59-5.03 with: 

04-19-13 

59-5.03A  General 

You may prepare and paint sign structures before or after erection. After erection, repair damaged paint 
to the satisfaction of the Engineer. 

The total dry film thickness of finish coats on contact surfaces of galvanized HS bolted connections (1) 
must be from 1 to 4 mils and (2) may be applied in 1 application. 

59-5.03B  Undercoating of Ungalvanized Surfaces 

Blast-cleaned surfaces must receive a single undercoat consisting of an inorganic zinc coating as 
specified in AASHTO M 300, Type I or Type II, except: 

1. The first 2 sentences of section 5.6 do not apply 
2. Section 5.6.1 does not apply 
 
If you propose to use a coating that is not on the Authorized Material List, submit the required 
documentation specified in section 5.6 of AASHTO M 300. Allow 30 days for the Engineer's review. 

59-5.03C  Testing of Inorganic Zinc Coating 

Perform adhesion and hardness testing no sooner than 72 hours after application of the single undercoat 
of inorganic zinc coating. 

59-5.03D  Finish Coating 

The exposed area of inorganic zinc coating must receive a minimum of 2 finish coats of exterior grade 
latex paint. 

The 1st finish coat color must match no. 24558 of FED-STD-595. The 2nd finish coat color must match 
no. 24491 of FED-STD-595. The total dry film thickness of the applications of the 2nd finish coat must be 
not less than 2 mils. 

 

Replace "solider" in the 5th paragraph of section 59-9.03 with: 

04-19-13 

soldier 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 

10-19-12 
Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 

10-19-12 
Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 

01-18-13 
Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

01-18-13 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 

04-19-13 
Replace the 1st paragraph of section 74-1.01C(3) with: 

04-19-13 

Submit at least 5 copies of product data to OSD, Documents Unit. Each copy must be bound together 
and include an index stating equipment names, manufacturers, and model numbers. Two copies will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

04-19-13 
Add between 2nd and 3rd paragraphs of section 75-1.03A: 

04-19-13 

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to 
the section of the concrete deck and match-mark it in the shop. Bevel the unbolted end of the checkered 
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plate at 45 degrees. Straighten warped sections of expansion joint armor before placing. Secure the 
expansion joint armor in the correct position during concrete placement. 

 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 

07-20-12 
78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 

10-19-12 
Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
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Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

01-20-12 
Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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86  ELECTRICAL SYSTEMS 

10-19-12 
Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 
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Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  GEOSYNTHETICS 

01-18-13 
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-

1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 
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Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec
-1

 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec
-1

 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. 

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 



Contract No.  04-2A2504 
104 of 105 

Biaxial Geogrid 

Property Test Value 

Aperture size, inch
a
 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/ft
a
 

min 
ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/ft
a 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/ft
a 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/deg
b
 

min 
GRI:GG9 0.65 

a
Machine direction x cross direction 

b
Geosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 

Subjected to In-Plane Rotation 
 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 



Contract No.  04-2A2504 
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91  PAINT 

10-19-12 
Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 

01-20-12 
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 

92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


